AGREEMENT
CONTRACT 95-2B

2(p) 77
5) _

For BIOREMEDIATION, CANTON DROP FORGE, CANTON, OHIQ.

_ 5T
THIS AGREEMENT, made and entered into at Canton , Ohio, this é/ ~__day
of June _, 1995, by and between Canton Drop Forge Inc. (CDF) and Beaver Excavating,

with an office located at _4650 Southway St. S.W. Canton, Qhio |, hereinafter called the
"CONTRACTOR", Jogrrt B
/ 4 7) 7 ?/0 ,'{}j !

MZW HM /;/2,%@ - WITNESSETH

7

7
That the CONTRACTOR has agreed and by these presents does agree that the
CONTRACTOR, for the consideration of $105,540.00 paid by CDF hereinbefore mentioned
and contained in the proposal, and under penalty expressed in a bond bearing even date with
these presents, and herein contained or hereunto annexed to fumish at his own cost and
expense, all the necessary materiais, labor, superintendence, tools and equipment, and shall
execute, construct, finish and test in an expeditious, substantial and workmaniike manner, said
improvements shown on the contract drawings described in the included specification or
required by CDF, with all equipment and appurtenances, commencing work within (10) days
from the date of notice from CDF to commence work and executing the same within the time
and in the manner specified and in conformity with the requirements set forth in the
specification herein contained or hereunto attached in accordance with the contract drawings

- of said work on file in the office of CDF and all to the acceptance of said CDF.

The project will consist of removing the sludges lining Lagoon #1 and Lagoon #2 and using ex-
situ bio-remediation technology to reduce Tetal Petroleum Hydrocarbon (TPH) contamination
levels of the excavated materials to beiow the target level of 380 ppm.

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 8,000 c.y. from Lagoon
#2. During excavation the contractor shail maintain quantity estimates and keep CDF informed
of the quantity removed. If it appears that materal beyond the estimated quantity will require
removai, the contractor shall immediately contact COF representatives. CDF may halt removal
prior to reaching the estimated quantities or request the removai of material beyond the
estimated quantities. Payment will be based on the actual quantity of material removed and
the unit prices. Tasks related to the bioremedation project include, but are not limited to,
excavation of lagoon linings, transport of excavated materials to the on-site treatment areas,
treatability studies, bio-cell design, bio-cell construction, bulking of excavated matenals to
enhance bioremediation, inoculation of materials to be treated and maintenance of biocell(s).

Once excavation of the lagoon materials is compiete the contractor shal['immediately "seed"
the lagoon lining and walls prior to putting the lagoon back into service.

The contractor shall also estimate the type and number of samples for laboratory anaiysis that
shail be retrieved by an independent agent.

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and
shall do the several parts thereof at such times and in such order as the Engineer or his duly
authorized agent may direct. Further, he shall complete the whole of said work in accordance
with the specifications and contract drawings to the satisfaction of CDF and their Engineer.

e / 8 / S /,.7
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if the CONTRACTOR shall fail to comply with any of the terms, 'conditions. provisions, or
stipulations of this contract according to the true intent and meaning thereof, then CDF may

avail itself of any or all remedies provided in that behalf in the contract, and shall have the right
and power to proceed in accordance with provisions thereof.

It is hereby agreed by the parties to this Agreement that the provisions contained in the
"Invitation for Bids", in the "Information and Instructions to Bidders”, in the "Proposal and Bid
Form", in the "Insurance Specifications”, in the "Performance Bond”, in the "General
Conditions”, ig the "Supplemental General Conditions”, and in the Lab Reports for the
improvement, shall constitute integral parts of the agreement and collectively that they shall
comprise and be known as the Agreement. It is hereby mutually agreed that CDF is to pay
and the CONTRACTOR is to receive, a full compensation for fumishing ail materials and labor
in building, constructing, and in all respects completing the herein described work and
appurtenances in the manner and under the conditions herein specified, the prices stipulated
in the proposal herein contained or hereto annexed.

The CONTRACTOR agrees not to discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. Such action shall include,
but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship.

Subject to the applicable provisions of law, this Agreement shall be in full force and effect as a
contract from and after the date when a fully executed and approved counterpart hereof is
delivered to the CONTRACTOR.

IN WITNESS WHEREQF, the parties hereunto affixed their signatures, the day and year first
above mentioned.

CONTRACTOR BEAVER EXCAVATING

o
Witnes@%ﬁ@ Byw/wﬂ;é/;////r{;m

Kristina L. Casto
Date: June 15, 1995 Title: Stanley R.

ager

CANTON( DROP EORGE, %@
srest / ;@7"‘”’” Tt ?/ﬂdéa/m@ :

Date: & -3/ -7S5

* BEAVER EXCAVATING'S PROPOSAL DATED 4-28-95 AND LETTER DATED 6—12-95
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June 1, 1995
Page 1

The following items shall be considered to be part of the Canton Drop Forge
Bioremediation contract documents.

EXCAVATION COORDINATION

All instruction and coordination regarding the excavation, transportation and placement
of soil and sludge shall be the sole responsibility of the Bioremediation contractor.
invoices for excavation services shall be passed directly to CDF with no mark-up.
Payment for excavation services shall be made by CDF directly to the excavation
contractor. Ali invoices from the excavator shall be approved by the Critter Company
prior to payment by CDF.

PROGRESS MONITORING AND PAYMENT

Monitoring shall be achieved by sampling the biocell contents and testing for TPH by
EPA Method 418.1. Target levels of 380 mg/kg will be used for this project.

Progress sampling shall occur approximately once a month during summer months and
once every two months during winter months. Each sampling session will consist of
five (5) random samples from the biocell material. When the average TPH
concentration of the five (5) samples is less than the appropriate level, and no single
sample has a TPH concentration more than 15 percent (15%) above the treatment
level, the appropriate payment will be made. PHC-DRO analysis will be performed on
composite samples at the beginning, approximate middle, and end of treatment.

Payments shall be made based on the treatment level achieved.

After establishing initial contamination concentration with five (5) random samples,
payments will be made according to the following.

HAMMONTREE & ASSOCIATES, LIMITED

Wprogress
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FIRST 4,500

Treatment Level
(% reduction of TPH)

25%

50%

75%
100%*

Total

Y

Payment, %

18%
9%
9%

2%

45%

SECOND 4,500 CY

Treatment Level
(% reduction of TPH)

25%
50%
75%
100%

Total

Payment, %

18%
9%
9%

2%

900%™

June 1, 1995

Page 2

*Target level of 380 mg/kg by EPA Method 418.1 is to be achieved, see section titled

"Acceptance of Target Levels".

- *The final 10% payment will be made one month after achieving target levels, provided
that a confirmatory set of lab results indicate that acceptable target levels have been

achieved.

HAMMONTREE & ASSOCIATES, LIMITED

W.progress

CDF001074



June 1, 1995
Page 3

ACCEPTANCE QF TARGET LEVELS

Sampling sessions will consist of five (5) random samples from the biocell material.
When four (4) of the five (8) random samples are below the target level of 380 mg/kg
and the fifth random sample is not more then ten percent (10%) over the target level,
treatment of the material within the biocell shall be considered conditionally complete.
Three more random samples shall then be taken to verify treatment progress. If two (2)
of the three (3) additional random samples have TPH levels less than or equal to 380
mg/kg and the third sample is not more than ten percent (10%) over the target level,

treatment of the material within the biocell shall be considered ccmplete and payment
for that portion of the project paid.

REMOVAL OF SLUDGES AND SOIL FROM CDF SITE

No material from the CDF site shall be removed from CDF property without CDF
consent. Should material removal be required for any reason, COF materials shall not
be mixed with any other materials (bulking, etc.) without CDF consent. The location
and status of all materials leaving CDF shall be communicated wiih CDF as requested.

HAMMONTREE & ASSOCAMTES, LIMITED
w.progress
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PRODUCER

THE GENERAL INSURANCE AGENCY
P 0 BOX 709
DUBLIN OH 43017-0809

DATE (MMJDD,’W}
6-15-95 .
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NOQ RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

COMPANY

THE BEAVER EXCAVATING COMPANY
P 0 BOX 6059
CANTON GH 44706

$14-798-1222 A CNA INSURANCE COMPANIES
INSARED COMPANY
B CRUM & FORSTER COMMERCIAL INS
COMPANY

c T0 EERTIFICATE HOLDER: WE HAVE |SSUED THIS CERTIFICATE

nm T COMPLIES WITH YOUR CONTRACT WITH QUR |
CONGANY S NOT, PLEASE CONTACT OUR OFFICE AAEDIATELY

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFCRDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

co

[ POLICY EFFECTIVE |POLICY EXPIRATION

= TYPE OF INSURANCE POLICY NUMBER DATE (MM/GD/YY) | DATE (MM/DDAYY) LIMITS
GENERAL LIABILITY GENERAL AGGRESGATE | s 2,000,000
A COMMERGIAL GENERAL UABILTY | GL115034282 05/15/95 05/15/96 PRODUCTS - COMF/OP AGG | 8 2,000,000
j CLAIMS MADE OGCUR PERSONAL & ADV iNJURY | 5 1,000,000
| | OWNEH'S & GONTRAGTOR'S FROT ' EACH OCCURRENCE 41,000,000
| FIRE DAMAGE (snyonefire) 135 50,000
MED EXP {Any cne person) 5 5,000
AUTOMOBILE LIABILITY
o COMBINED SINGLE UMIT s 1,000,000
A | X | ANy AUTO BUA115034296 05/15/95 05/15/96 '
ALL OWNED AUTOS BODILY JNJURY s
SCHEDULED AUTOS {Per persar)
| X_| HIRED AUTOS BODILY INJURY s
X_| NCN-OWNED AUTOS {Per accident
— PROPERTY DAMAGE S

GARAGE LIABILITY
ANY AUTC

AUTO ONLY -EAACCIDENT | &
OTHER THAN AUTO DMLY
EACH ACCICENT | &
AGGREGATE | 8§

EXCESS LIABILITY

EACH OCCURRENCE s 3,000,000

THE PROPRIETOR/ INCL
PARTNERS/EXECUTIVE
CFFICERS ARE: ExclL

B | X | UMBRELLA FORM hh30253112 05/15/95 05/15/96 AGGREGATE 5 3,000,000
OTHER THAN UMBRELLA FORM |8
WORKERS COMPENSATION AND STATUTORY LIMITS
EMPLOYERS' LIABILITY

EACH ACCIDENT

o

DISEASE - POLIGY UMIT
DISEASE - EACH EMPLOYEE | §

r

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS
ANY AND ALL WORK PERFORMED FOR THE CERTIFICATE HOLDER

- (13)

Hammontree & Associates Limited
5233 Stoneham Road
N. Canton, Ohio 44720

CDF001076

BLANK-1

SHOQULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREQF, THE ISSUING COMPANY WiLL MAIL

io_ DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMER TO THE LEFT,
BUT FAILURE TO MA)

OF ANY K COMPANY, ITS AGEN REPR,

LICH NOTICE SHALL IMPOSE NO OPLIGATICN OR LIABILITY
ENTATIVES.




THE GENERAL INSURANCE AGENCY
P 0 BOX 709
DUBLIN OH 43017-0809

'DATE (MVRDAY)
6-15-95

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

THE BEAVER EXCAVATING COMPANY
P 0 BOX 6059
CANTON OH 44706

COMPANY c 0 s
614-798-1222 NA INSURANCE COMPANT
HSURED COMPANY
B CRUM & FORSTER COMMERCIAL INS
COMPANY

TO CERTIFICATE HOLDER: WE HAVE ISSUED THIS CERTIFICATE

cowrawe THAT IT COMPLIES WITH YOUR CONTRACT WITH OUR INSURED:
D T DOES NOT, PLEASE CONTACT QUR OFFIGE IMMEDIATELY.

THIS 1S TO GERTIFY THAT THE POLICIES OF INSURANCE |ISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED CH MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

N co POLICY EFFECTIVE |POLICY EXPIRATION
LTR TYPE OF INSURANCE POLICY NUMBER DATE {MM/DD/YY) DATE {MMN/DD/YY) LIMITS
| GENERAL LIABILITY GENERAL AGGREGATE % 2,000,000
A | X | cCOMMERCIAL GENERAL LABILTY | GL115034282 05/15/95 05/15/96 PRCDUCTS - COMPIOP AGG | 5 2, 000, 000
CLAIMS MADE CCCUR FERSONAL 8 ADV INJURY | $ 1,000, 000
OWNER'S & CONTRACTOR'S PROT EACH OCCURRENCE 41,000,000
FIRE DAMAGE (Any one fire) | 6 50,000
[
MED EXP {any one person) $ 5,000
AUTOMOBILE LIABILITY
. : COMBINED SINGLE LIMIT $ 1,000,000
A | X {anyauTo BUA115034296 05/15/95 05/15/96 T
) ALL OWNED AUTOS BODILY INJURY .
SCHEDULED AUTCS (Per person)
| K| HIRED AUTOS BODLY INJURY .
X | NON-OWNED AUTOS (Per accident)
— PRCPERTY DAMAGE 8
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT
ANY AUTO OTHER THAN AUTO ONLY:
EACH ACCIDENT | &
AGGREGATE | &
EXCESS LIABILITY EACH OCCURRENCE s 3,000,000
B | X | UMBRELLA FORM 5530253112 05/15/95 05/15/96 AGGREGATE s 3,000,000
QTHER THAN UMBRELLA FORM
WORKERS COMPENSATION AND STATUTORY LIMITS
EMPLOYERS' LIABILITY
EACH ACCIDENT %
THE PROPRIETOR/ INCL DISEASE - POLIGY LIMIT $
PARTNERS/EXECUTIVE
OFFICERS ARE: EXCL DISEASE - EACH EMPLOYEE | &
OTHER
DESCRIPTION OF OPERATIONS/LOCATIONS/VEHIGLES/SPECIAL ITEMS sl

ANY AND ALL WORK PERFORMED FOR THE CERTIFICATE HOLDER. (14)

Canton Drop Forge
4575 Southway St. S.W.
Canton, Chic 44706

BLANK-1

CDF001077
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THERECQF, THE ISSUING COMPANY WILL MAIL
DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE
THE COMPANY, ITS AGEN

OBLIGATICN OR LIABILITY
OR RPPRESENTATIVES.




R I T T TE T T S e S W B PRI E S

STATE OF DHIO
BUREAU OF WORKERS’ COMPENSATION
COLUMBUS, OHIO 43215 ]
CERTIFICATE OF PREMIUM PAYMENT

This ceriifies that the employer listed below has paid into the State. Insurance Fund as
required by law. Therefore, the emplovyer Is entitled to the rights and benefits of the
fund for the period specified.

THIS CERTIFICATE MUST BE CONSPICUQUSLY POSTED.

RISK NO. AND EMPLOYER PERIOD SPECIFIED BELOW

0231767

B1-CT1-9% THPU OR-11=05

NCAYVER EACAVATENG C™
S HASOCSOIITHEAY RN S W
CANTON QM 44764

BWC-1622 (Rev. 9/92)

e .
DP-22 CEQO/ADMINISTRATOR

THIS CERTIFICATE MAY BE REPRODUCED AS NEEDED

CDF0O01078




EXCAVATING

THE BEAVER EXCAVATING COMPANY
COMPANY ZCbP
June 12, 1995 . 2

Canton Drop Forge

¢/0 Hammontree & Associates
2233 Stoneham Rd.

North Canton, OH 44720

Attn: Gene G. Hill, E.I.T., M.S.

Gentlemen:

Enclosed is your signed contract and our original quotation
to Environmental Resources, Inc. (The Critter Co.).

As you know, we had bhid this project as a subcontractor, and
therefore have not included any general conditions as noted
in your specifications 01039 through 01700 inclusive. These
items should be performed by The Critter Co.

Also, The Critter Co. was providing all inoculation,
discing, maintenance, performance warranties, liability
insurance for impact to the environment due to the

performance of the work, etc. all as described in our
quotation dated 4/28/95.

We have signed the enclosed contract with the understanding
that this letter and our original quotation of 4/28/95,

describing our work scope, be included as attachment to the
contract.

Payment to us will be monthly for the work performed in the
previous month, not on a pro-rata basis as stipulated on

pages 1 and 2, Progress Monitoring & Payment, of the
enclosed contract.

If you have any questions, please feel free to call.

Thank , you,

A e
g

Stanley R. Evans

Project Manager

4650 Southway S.W. = P.Q. Box 6059 * Canton, Ohio 44708
916 478-2151  FAX 216 478-2122 CDF001079



EXCAVATING

April 28, 1995

Environmental Resources, Inc.
P.O. Box 276 _
Waesterville, OH 43081

Attn: Scott Klingensmith, General Manager

Re: Canton Drop Forge
Removal & Bioremediation of the Sludge
Lining Lagoons #l & #2

Gentlemen:

We are pleased to quote the following:

1.1.) Removal of materials lining lagoon 1. _
3,000 cy @ $5.50/c.y. $ 16,500.00

1.2)  Transportation of materials from lagoon [ to biocell.
3,000 cy @ $5.80/c.y. $ 17,400.00

2.1)  Removal of materials lining lagoon 2.
6,000 cy @ $5.50/c.y. $ 33,000.00

2.2)  Transportation of materials from lagoon 2 to biocell.

6,000 cy @ $5.80/c.y. $ 34,800.00

13&23) Construction of biocell dike for lagoon #] and #2 material
(3’ wide x 3” high ‘with on-site adjacent material).

1920 If @ $2.001.f. $ 3.840.00
1771 [ $105,540.00

4650 Southway S.W. « P.O. Box 6059 « Canton, Ohic 44706
216 478-2151 FAX 216 478-2122

200
)

THE BEAVER EXCAVATING COMPANY

CDF001080



Environmental Resources, Inc.
Attn: Scott Klingensmith
Apnl 28, 1995

Page -2-

Clarifications:
Work Not Included:
1) Erosion and sedimentation control.
2)  Dewatering or pumping.
3.)  Relocation of utilities.
4) Permits.
5.) Testing and certification.
6.) Sheeting or shoring,
7.)  Onssite safety representative.
8.) Office trailer or temporary facilities.
9.) As-built drawings.
10.) - Bulking materials.
11) Haz-mat work or 40 hour trained personnel.
12.)  Finish grading, topsoil, seed & mulch, weed killer.
13.)  Dust prevention.
14)  Hauling any matenals off-site or onto site.
15)  Compaction of soils.
16.)  Moisture control.
17.)  Biocell closure.

18) Bond.
Bid is based upon:
1) We do not accept any liability whatsoever for additional work or disposal

of the unsuitable or contaminated material, or if bioremediation fails, we
have not included disposal of lagoon materials.

2.)  Wedo not accept CDF disclaimer, last paragraph, on Page 3-2 of
Detailed Specifications, Unclassified Excavation and Disposal.

3) We have included safety flagging for the perimeter of the lagoons, during
cleaning. We have not included any other protection, repair, or safety
measures for protection of persons, property, structures, utilities,
environment, side slopes, roads, etc., and do not accept liability for same.

4)  We can provide a pump to pump storm water into CDF’s dlscharge stmp

' on a time and material basis, rates enclosed.

5.)  Disking and maintenance of biocells will be provided on a time and material
basis, rates enclosed.

6.) We have assumed a minimum of three (3) acres of biocell area.

CDF001081



Environmental Resources, Inc.
Attn: Scott Klingensmith
April 28, 1995

Page -3-

7.)  Biocell construction includes construction of 1920 L f. of dikes

3’ high and 5’ wide at base. We have not included stripping or
grading of biocell site. :

8.) Biocell dike material will be pushed up using on-site soil adjacent to dike
and dozer tracked in place.

9)  Payment to be monthly for work performed in previous month.
10.)  If we are awarded a subcontract for the above project, the indemnification
clause will need to be revised to the satisfaction of our insurance carrier.

If you have any questions, please feel free to call.

Thank you,

Stanley K. Evans

Project Manager
gi

CDF001082



EQUIPMENT RENTAL RATES EFFECTIVE JANUARY 1, 1994

Page 1 of 4

TYPE OF EQUIPMENT PER HOUR RATE

These rates include operator, fuel & maintenance unless noted

otherwise.

Equipment move-in charge is machine rental rates times actual

transportation time in hours {one hour minimum charge).

Large drag lines, cranes, backhoes, bulldozers, blades, rippers, etc.
that require disassembly for transport and reassembly on the jobsite

will be charged for required labor and lowboy time.

BACKHOES:

6400 Link Belt....vssesseseasa3d 1/2 to 5 CYevuva....Price on Request
Cat 235, 5800 Link Belt.......1 t0 2 1/2 C¥eurveeaoaa$ 112.00

300 KOMatSU. v e eeonumesoeoense .1 to 2 cy

Ford Rubber Tired Backhoe 755, 750, 655
Ford Rubber Tired Backhoe 555 ......

LRC RN BN B B N B R B R I R )

Gradall GGGO ‘Il.-".......l...ll'.l........l.....-l.-s

BULLDOZERS:

*Cat DgL’ FiatAlliS HD-Bl-.--cc-c-oclno...nnocco---
*Cat DgN; DgG' D8L Bt u s s e rs e E PRI b as e aRasRRAEBRES
*Cat D8N, International TD-25..ceueecverrcessonncanss

Cat D7H; D?G LI I I I B B Y n‘. LR B R A I I R B R A R A A I I s
cat DGH' International TDls_E S 2 8 80 8 8 025008 e e e wEaS $
Cat DSH LA D B B B R R R N A I N N N N NN NN NN $

Case 1150

*Add $ 25.00 per hour when using Hyd. Ripper

216 478-2151 FAX 216 478-2122

..... .

Cat 225, John Deere 690.......3/4 to 1 1/2 C¥ueveve..$
JOhn Deere 490' 590...00---.--5/8 tOle...-.--,---s

R R T T T I A -

4650 Scuthway 5.W. » P.O. Box 6059 = Canton, Ohio 44706

94,00
87.00
77.00
72.00
66.00

110.00

140.00
135.00
115,00
98.00
92.00
88.00
86.00

C ELEBRATTING F OZ RTY Y E A R §

CDF001083




THE BEAVER EXCAVATING CO.

EQUIPMENT RENTAL RATES Page 2 of 4

January 1,

1994

TYPE OF EQUIPMENT PER HOUR RATES

WHEEL LOADERS:

Fiat Allis 945B.iuiserecncrceeeee? CVrvvonernnnsennesd
Cat 966D, John Deere 644..veeeeed CYuvevsoeansvceanead
Michigan 75C...iiericvinccreveessd £t0 3 1/2 Cy.ne....$
John Deere 544 ......000002 £0 2 1/2 C¥ivnvnncoeeanns$
BobCat 743 .iitttireenecneeosesnccsonssasensosnenaesl

TRACK LOADERS:

Cat 977L w/demO DUCKEL ..t ueeeerneroonesssoeeenonnsal
Cat 963 wW/AemO bUCKEE .t ettt reeseerosesnsesserencannaald
Cat 963 w/std. bucket.....v.v...2 1/2 t0O 3 CVuiruuo..$
Cat 953...0iiiiiinnrecnereeaaee2 to 2 1/2 CYununoo$
Cat 85l 4. iiiinicneneeonnrasenasl 1/2 to 1 3/4 CY4se
Case 450 $

CRANES:

130.00
92.00
88.00
80.00
77.00

120.00
110.00
100.00
82.00
78.00
68.00

Bucyrus Erie 30B HD Drag LillCuu..eesecsesececenceoeseaad 92.00
JLG 1500U Hyd. Truck Crane (15 TOm)...cevececnceesessS 82.00
Link Belt LS78 Dragline.ll.ll'll.....ll...llll'll.-.ls 82.00

SCRAPERS:

Cat 631 C, D' E.0....---.....!..l'.....llll'.....lls

Cat 631B -....-.......-...-....21 to 30 cy...l'..-'.s
Fiat Allis 161 Self LO2AiNg...215 C¥eververooccecnssl

156.00
130.00
110.00

CDF001084




THE BEAVER EXCAVATING CO.

EQUIPMENT RENTAL RATES Page 3 of 4
‘ January 1, 1994

TYFPE OF EQUIPMENT PER HOUR RATE

GRADERS:

Cat 16Go.0.----loo..c.lIlc'l'!i'l'......-lcl-nlnu..'ls

Cat 14G&J01m Dee:e 770-.-.-.l........l..llllllll..$
JOh.n Déere 570 BII.-II.ll.ll......-l-lllll..ll.-'...$

RCLLERS:

Cat 825 Sheepsfoot W/blade...v.iveeenesensosssrsnensed
Cat, Raygo, Bomag Vibrating (smooth drum)},

{self propelled),.veveeee..S

Sheepsfoot Roller (prime mover additional).ee.e.....$

Ford 2000 w/broom, International w/bIrOOM...eeoeeeso. .5

$

Vermeer T600D Frost Saw (teeth eXtra).eeeeeeeesseoees

TRUCKS:

Large Dump Trucks (Tandem & TriaXle).seeseessceereesd
Single Ax1e DUMP TrUCKS.eeeseeeeoesssssosscocsnaesnsal
Tractor & DumMP Trailer..ieeeeeceeerooncnassseooscneneed
Tractor & Hyd. LOWDOY . eeetoteesansvroseracsosscascscesed
Tractor & Straight Lowboy Or Flat Trl..eesccoscsceeed
Waler TIUCK. i evererssansssoatornonsonssasansseosceeeed
DElivery TIUCK..ecesusesasecrnaassoosascanasscnnnosed

Cat 6133 Water Wagon.-l....‘.'......------ll'...l....$
Euclid 35 Ton (Off road trUCK) eeeeeesoceoscecocnsesad
Volvo 25 Ton Off Road 6 Wheel DIive..eeseceaccsseceed

98.00
90.00
8§2.00

120.00

80.00
25.00
60.00

185.00

56.00
50.00
70.00
85.00
70.00
56.00
38.00
85.00
85.00
110,00
125.00

CDF001085



THE BEAVER EXCAVATING CO.

EQUIPMENT RENTAL RATES Page 4 of 4
‘ January 1, 1984

TYPE OF EQUIPMENT PER HOUR RATE

EQUIPMENT WITH NO OPERATOR:

Alr Compressor 85 to 185....4ee0.+.CFM w/hose@seasesab 16,00
Air Compressor 200 to 375..c044..+.CFM w/hose.v.ee.e.$ 22.00
Air Compressor 750l..llI...l...-...--..O...l-......‘s 32l00

Water Pumps: '
10" with 50 ft. hOSC.ivererrsnccsscnssssensensesd 30,00
6" with 50 ft. hose..iureureetecssnrsncsenseecass 18.00
4" with 50 ft. hose (trash PUMDP) eevevesesseeees 15,00
1 1/2" ~ 3" with 50 ft., hOS@.v.ceesvacecnaeaness 12,00

Tramac BRH750 Hyd. Concrete Breaker...eeecsasseceeess 60.00
Stanley MB1850 Hyd. Concrete Breakel.ceeessecesseceasesS 55.00
Allied #88 Hyd. Concrete BreaKeIu.cssesescarsssearesS 50.00
Air Ram (incl. point) (375 compressor extra)........5 25.00
REMMAX ROLlOT i eiteeesooesasssscsnaseoascocnsnncasesss 25,00
Hoe Pac (s01il compachtor) TraCk HOC.veeeossaooeaeneseced 25,00
Hoe Pac (soil compactor) Rubber Tired EOo€.i.veeea...$5 15.00
Compactor & Tampers (hand) .....ceseeeeccccesaanecaaseeas 12.00

Jackhammers & Alr TampPerS..sicssesvesvesessseseessaass 12.00
Chain SaAW.i.eeieseseeseecnsaanscsscssensscssnnscsssesesd 15,00
CEWEY OB cescsassssssssssasssnassnssasnsanssssanssd 12,00
Torches (oxygen & acetylene eXtra)..ieeeeeseesscecsesd 6.00

PER DATE RATE

ROME DiSC.vceasssosnvrsscsosessesensssccscsnsansasesss 200,00
Floor Saw (blades eXtra)eeeesveecvessesssesereassaesss 80,00
Cut-off Saw (blades eXbtra)..eeesesessecsoavsnsncssaacsd 60,00
Cement BUCKeL . veeeversssessrsiscesanncscassensassesed 50,00
Headache Ball...iceesveseccntncsocscssasssensssnssess 50.00
Material Handling BOX....ecoscosscssoassscarsnsneeasd 60.00
Dragline MabtS...essacsvesocccccnnnsnanssnsncensanaass 20.00
Street PlateS...eseetscsesccnccneorossasonsnsneanssnssss 15.00
COWET BOX.vsssoosoaasasnsoansencannsscnescscacescsenes 100,00

Note: The above rental rates are for normal conditions. Certain
equipment applications which cause abnormal wear could require special
negotiated rates. Special additional services such as sealing truck
beds requires installation charges.

CDFo001086



LABOR RATES - EFFECTIVE JULY 1, 1993

Classification

Superintendent
Foreman - General

*Operator-Class
Operator-Class
Cperator-Class
Operator-Class
Operator-Class

HOoOO0mw

Rate

$53.97
$45.72

$35.18
$35.00

$33.44

$32.78
$27.01

. Overtime Overtime Overtime
Time & Time & One Overtime Double
Half Half w/Mach Double w/Mach

$73.75 $93.53

562.21 $78.70

$47.07 $11.89 $58.97 $§23.79

546.82 $11.82 $58.64 $23.64

$44.64 $11.20 $55.84 $22.40

$43.72 $10.94 $54.65 $21.87

§35.64 S 8.63 $44.26 $17.25

*Operator Classifications: (A) Crane, Backhoe, & Gradall (B) Dozer,

Driver-Single, Tand
Tri-Axle

Driver-Semi Dump

Driver-Lowboy

Labor-Journeyman
Labor-Air & Power
- Tools
Labor-Bottom Person
& Pipe Layer
Labor-Pusher '

Bricklayer-
Journeyman
Bricklayer-
Foreman
Carpenter-
Journeyman
Carpenter-Foreman
Cement Finisher
Cement Fin.Foreman

em &

$28.30
$28.53
$28.93

$28.79
$28.79
$28.90
$29.57
$32.39
$33.89
$32.70
$34.20

$32.74
$34.25

Loader, Grader, Pan & Paver (C) Asphalt
Roller & Pump (D) Compressors & Rollers,
Compactors & Farm Type Equipment (E) Oilers

$37.68 $ 9.38 $47.06 $18.76
$38.00 $ 9.47 $47.46 $18.93
$38.56 $ 9.63 $48.19 $19.26
$38.79 $48.79
$38.79 | $48.79
$38.94 $48.98
$39.88 _ $50.20
$43.35 $§54.31
$45.45 $57.01
$44.00 ‘ $55.30
$46.10 ' $58.00
$43.80 $54.85
$45.89 $57.54

THE BEAVER EXCAVATING COMPANY

W. Mark Sterling
President

Cc ELEBTRATTING F ORTY Y EATRS

4650 Southway S.W. = P.O. Box €059 » Canton, Ohic 44706

216 478-2151 FAX 216 478-2122 CDF001087
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CANTON DROP FORGE
Stark County, Ohio
Proposal for
BIOREMEDIATION
Contract 95-2

NOTE 1: THE SIGNING OF THE BID REPRESENTS THE BIDDER'S ACCEPTANCE OF THE
TERMS AND CONDITIONS OF THE INSTRUCTIONS TO BIDDERS AND THE
SPECIFICATIONS AND PROVISIONS AND THAT THE BIDDER WILL ENTER INTO
THE CONTRACT IF HE IS AWARDED THE BID AND WILL ENTER SAID CONTRACT
WITHIN TEN (10) DAYS OF NOTICE OF AWARD. BID IS TO BE FIRM AND MAY
NOT BE WITHDRAWN FOR A PERIOD OF SIXTY (60) CALENDAR DAYS.

NOTE 2: THE BIDDER AGREES THAT CANTON DROP FORGE HAS THE RIGHT TO REJECT
ANY OR ALL BIDS AND TO WAIVE INFORMALITY IN ANY BID AND THAT THE
BIDDER SHALL NOT DISPUTE THE CORRECTNESS OF THE METHODS USED IN
COMPUTING THE LOWEST RESPONSIBLE BIDDER.

NOTE 3: ALL COSTS OF MAINTENANCE WORK DURING CONSTRUCTION AND BEFORE
THE FINAL ACCEPTANCE IS MADE SHALL BE INCLUDED IN THE LUMP SUM
PRICES BID ON THE VARIOUS BID ITEMS AND THE CONTRACTOR WILL NOT BE
PAID AN ADDITIONAL AMOUNT FOR SUCH WORK.

TO:  CANTON DROP FORGE
4575 SOUTHWAY STREET S.W.
P.O. BOX 447086
CANTON, OHIO 44706

FROM: _The Critter Company, Inc.
FIRM NAME

6B90 E. Sunrise Drive, #120-10

Tucson, Arizona 85715
ADDRESS

TELEPHONE NO._ (520) 299-9808

-12- :
UAUSASPECTEXTWLAGOONBIDFOAM.DOC CDF00108%9
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Canton Drop Forge
Ex-Situ Bioremediation - Lagoon #1

April 1995
Item Item Est'd Unit Separate Unit Prices Combined Unit Quantity Times
No Quantity (figures) Prices Unit Total
(to be written in words)
Mat'L Labor Mat'l-Labor-Unit-Total Amount
1.1 | Removal of materials lining Lagoon 1 3,000 cy. FruE DaLPRS o _
‘ N/A $5.50/cy | RLhisi vYaros $16,500
1.2 | Transportation of materials from 3,000 cy. F';‘;” r'-'::f""c':-?ﬁ AC,
Lagoon 1 to biocell(s) N/A $5.80/cy ivs«c YARDS. P $17,400
1.3 Construction of biocell(s) for Lagoon 1 Lump Lump ONE- TMUSBN%HQNO
materials N/A $1,920 @#’:\fsgr":ngunzs $ 1,920
1.4 Treatability study of materials in Lumip Lump _
Lagoon 1 N/A N/A -
1.5 Bulking of materials from Lagoon 1 1,000 c.y.
with on site materials if required* N/A N/A ~
16 Bulking of materials from Lagoon 1 1,000 T Ly _
with off site materials if required* N/A N/A -
1.7 I lation of materials in L 1 3,000 c.y. TweE  DouiRes
b?gg;&;;.‘lo matena’s i Lagoot ¥ 1$4.00/c.y.| $8.00/c.y| we= cvsic vaeo $36,000
1.8 | Inoculation of Lagoon 1 lining after Lump Lump | THREE THOVSAND
sludge removal $1,000 $2,000 DotlArES $ 3,000
1.9 Site visits 30 Ea. [Included on item -

1.7

If the contractor does not expect the use of bulking material please indicale by using N/A

* All items may not be required. Unil process will still be useful in the event that all items are required.

UAUSR\SPECTEX T\LAGOONCDFLAG1.DOC

* i Ingculation costs shall be based on c.y. of material excavated from the Lagoon #1, not the bulked volume.

Sub-Total Lagoon No. 1$_74,820.00
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Canton Drop Forge
Ex-Situ Bioremediation - Lagoon #2

April 1995
Item  Item Est'd Unit Separate Unit Prices Combined Unit Quantity Times
No Quantity {figures) Prices Unit Total
{to be written in words)
Mat'L | Labor Mat'l-Labor-Unit-Total Amount
2.1 | Removal of materials lining Lagoon 2 6,000 c.y. Five Dgﬁi pr
N/A $5.50/c.v.|20L Soers $33,000
2.2 | Transportation of materials from 6,000 cy. Flve PoLiAes  AnG
ENTS P
Lagoon 2 to biocell(s) N/A $5.80/c.y.| Aoy O _ $34,800
2.3 | Construction of biocell(s) for Lagoon 2 Lump Lump HUE = THe$RND, TVIN
materials N/A $1,920 mna%g%f $ 1,920
2.4 Treatability study of materials in Lump Lump N/A N/A _ _
Lagoon 2
2.5 Buiking of materials from Lagoon 2 6,000 cy. _
with on site materials if required* N/A N/A
26 Bulking of malerials from Lagoon 2 6,000 c.y.
. . L ; N/A N/A - -
with off site maternals if required* / /
2.7 | Inoculation of materials in Lagoon 2 6,000 cy. ' _ TweLVE  DouLRRS PR
biocell(s)** ) $4.00/c.y.|$8.00/c.y.| cuBic vAews $72,000
2.8 | Inoculation of Lageon 2 lining afler Lump Lump $2,000 $4,000 Sk THOSAND HbciR) $ 6,000
sludge removal ! ! _
29 Site visits 30 Ea. Inciuded [on item -
2.7 =

If the contractor does not expect the use of bulking material please indicate by using N/A

* All iterns may not be required. Unit process will still be useful in the event that all items are required.

** Inoculation costs shall be based on c.y. of material excavated from the Lagoon #2, not the bulked volume.

UMUSRASPECTEXTNLAGOON\CDFLAG2.DOC

Sub-Totai Lagoon No. 2$_ 147,720.00




TOTAL AMOUNT OF BID
Two~Hundred and Twenty-Two ($_222,540.00

)
(Written Out) Thousand, Five-Hundred and Forty dollars and no cents.

The Contractor agrees to complete all of the work specified for this contract within five hundred
forty-eight (548) calendar days (one and one half years) after the date of Notice to Proceed.
The bid prices shall include all labor, materials, equipment, overhead, profit, insurance, etc., to
cover the finished work. Should contamination still exceed target levels (TPH<380 ppm), after

one and one half years, a meeting between CDF representatives and the contractor shall
occur. Based on this meeting CDF will either:

1. Require that all contaminated material resulting from this project be excavated and

moved off site for disposal {no further treatment) at a regulated landfill, at no cost to
CDF. ' ‘

OR

2. Allow the contractor six (6) additional months to achieve target levels at no cost to CDF.

It after the six (6) month extension target levels have not been achieved, CDF may

exercise Option 1. Should the landfiling option be exercised, the contractor must

receive CDF approval of all proposed disposal activities prior to disposal. After disposal

CDF shall receive documentation verifying proper disposal. If the Contractor does not

submit an approved disposal plan within six (8) months of the formal decision to

_ exercise Option 1, CDF may seek outside contractors to remove the TPH contaminated

- soil resulting from ex-situ bio-remediation attempts. If in-situ means are used, 3,000

c.y. from Lagoon #1 and 9,000 c.y. from Lagoon #2 shall be removed. CDF will bill the
bio-remediation contractor for all disposal activities.

Bidder understands that Canton Drop Forge (CDF) reserves the right to reject any or all bids
and waive any informalities in the bidding. The bidder agrees that this bid shall be good any

may not be withdrawn for a period of 60 calendar days after the scheduled closing time for
receiving bids.

Upon receipt of Notice of Award by CDF, bidder will execute the formal contract attached
within 10 days and deliver a Surety Bond or Bonds as required. The bid security attached in
the form of in the sum of

($ ) is to become the property of
CDF in the event the contract and bond are not executed within the time above set forth, as
liquidated damages for the delay and additional expense to CDF caused thereby.

BIDDER acknowledges receipt of the following ADDENDUM:

Addendum No. , Dated
Addendum No. , Dated
Addendum No. , Dated
Addendum No. , Dated

*See attached Proposal
UNISRASPECTEXT\LAGOONBIDTOTAL.DOC

-15-
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CANTON DROP FORGE
ALTERNATE BID
IN-SITU BIOREMEDIATION

IN-SITU BIOREMEDIATION - LAGOON #1

Item 3.1 In-Situ Bioremediation of
Lagoon #1. This shall
consist of reducing the
TPH contamination of $

approximately 3,000 c.y. Lump
of material to £ 380 ppm.

IN-SITU BIOREMEDIATION - LAGOON #2

Item 4.1 in-Situ Bioremediation of
Lagoon #2. This shall
consist of reducing the
TPH contamination of $

approximately 6,000 c.y. Lump
of material to < 380 ppm

$

Total Cost

-16-
UAUSR\SPECTEXT\LAGOONBIDTOTAL.DOC
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W‘EQ | CANTON DROP FORGE
Stark County, Ohio
Proposal for
BIOREMEDIATION
Contract No. 95-2

CANTON DROP FORGE RESERVES THE RIGHT TO ACCEPT OR REJECT ANY AND ALL BIDS.

THE BID WILL BE AWARDED TO THE LOWEST RESPONSIBLE BIDDER.
BID IS FIRM FOR SIXTY (60) DAYS.

ATTACHMENTS: BID GUARANTY BOND OR CONSENT OF SURETY FORM.
' NON-COLLUSION AFFIDAVIT

IGNATURE CLAUSE:

IF A CORPORATION
NAME OF CORPORATION
SIGNATURE:
PRESIDENT
SIGNATURE:
SECRETARY
IF A PARTNERSHIP:
{List All Pariners)
NAME OF PARTNERSHIP
SIGNATURE:
SIGNATURE:
SIGNATURE:
IF AN INDIVIDUAL DOING BUSINESS
UNDER THE FIRM NAME AND STYLE OF:
STATE OF OHIO
COUNTY OF SIGNATURE:
SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF 19
NOTARY PUBLIC
-17-
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2(b)
2

The signatory of this proposal guarantees the truth and accuracy of all statements
and of all answers to interrogatories hereinafter made.

EXPERIENCE AND EQUIPMENT QUESTIONNAIRE

1. How many years have you been in business as a General Contractor under you present
business name? 4 (Since 1991)

2. How many years have you been in principal officer of a general contracting firm under ‘
another name? - ’

3. What projects of a similar nature has your organization completed? *Client confidentiality ‘
prevents The Crltter Company from disclosing site specific information. |

(Note: Fill out each blank completely)
**References have been provided at the bottom of this sheet.

Name of Owner Name and Address of | Class of Work Amount of Date of
and Location Person in Responsible Centract Completion
Charge as Reference

1) Ms. Jean Reynolds (602) 287-8702
2) Mr. Frank Caraisti (602) 577-7000
3) Mr. Rick Clark (602) 325-8852
4) Mr. Jerry Miller (304) 748-8181

*Please see attached Statement of Quallflcatlons for list of sites cleanec¢
18
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE

Have you, or your Company, or any organization of which you have been a

officer or agent, ever failed to complete any work awarded to you? If so, where and why?

No.

responsible : !

The work awarded or to be awarded will have the personal supervision of whom?

Mr. Jerry Coon of The Critter Company, Inc.

Explain approximately your plan and layout for performing the proposed work.

The Critter Company, Inc. will oversee the copnstruc

tion of a biocell

that will encompass approximately 3 acres located between lagoons 2 and 3

The bioccell will be constructed with on-site clean

material. A 3' wide

and 3' high dike will be built around the entire treatment cell.

Excavated sludge from the two lagoons will be placed into the biocell.

The sludge will be spread to a thickness of 12" to

20" depending on

soil conditions. A heavy inoculation of microorganisms will be sprayed

on the bottom of the biocell prior to contaminated

soil being spread in

the treatment cell. The contaminated soil will be

sprajed and tilled

on a weekly or by—weekiy basis until contamination

levels have reached

Closure levels. Lagoon bottoms will also be lined
after material has been 19 excavated.
w:\rene\specques -

with microorganisms
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE

7. What equipment do you own that is available for the proposed work? , )
No excavating edquip.

Quantity Description Condition Years of Service
Size, Capacity, Etc.

8. At what places are the principal items of the equipment located?

The Critter Company has designed and built a production unit for

growing naturally occurring microorganisms that will degrade a variety

of contaminants. This unit is located in Tucson, Arizona.

20

w:\renelspecques
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BID GUARANTY FORM 1
BID GUARANTY BOND

(Not to be filled out if a certified check is submitted)
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned

(Name and Address of Contractor)
~ as Principal, hereinafter called Principal, and

(Name and Full Mailing Address of Surety)

as Surety, hereinafter called Surety, are hereby held and firmly bound unto Canton Drop Forge, as
Obliges in the penal sum of the dollar amount of the bid submitted by the Principal to the Obligee on the

day of , 19 , fo undertake the project known as the BIOREMEDIATION.
The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee,
incorporating any additive or deductive alternate proposals made by the Principal on the date referred to
above to the Obligee, which are accepted by the Obligee. In no case shall the penai sum exceed the
amount of one hundred (100) percent of the bid including any alternates which may be accepted. For the
payment of the penal sum, well and truly to be made, we hereby jointly and severally bind ourselves, our
heirs, executars, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal
has submitted a bid for the project.

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the Principal pays to the Obligee the difference not to exceed ten (10) percent of the penalty
hereot belween the amount specified in the bid and such larger amount for which the Obligee may in
good faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the
Obligee does not award the contract to the next lowest bidder and resubmits the project for bidding, the
Principal pays 1o the Obligee the difference not to exceed ten (10) percent of the penalty hereof between
- the amount specified in the bid, or the costs, in connection with the resubmission, of printing new

contract documents, required advertising, and printing and mailing notices to prospective bidders,
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if
the Obligee accepts the bid of the Principal and the Principal within fifteen days after the awarding of the
contract enters into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material, which said contract is made a par of this bond the same as though set forth herein:

NOW ALSO, if the said Principal shall well and faithfully do and perform the things agreed by the
Principal to be done and performed according te the terms of said contract; and shall pay all lawful claims
of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall
be for the benefit of any materialman or laborer having a just claim, as well as for the Obligee herein;
then this obligation shall be void; otherwise the same shall remain in full force and effect; it being
expressly understood and agreed that the liability of the surely for any and all claims hereunder shall in
no event exceed the penal amount of this obligation as herein stated.

: 21
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BID GUARANTY BOND
Page 2

The said Surety hereby slipulates and agrees that no modifications, omissions, or additions, in or to the

terms of the said contract or in or to the plans or specificalions therefore shall in any way affect the
obligations of said Surety on its bond.

Signed this day of 19__

IN WITNESS WHEREOQOF, the Principal and the Surety have hereunto set their hands and seals, and
such of them as are corporations have caused their corporate seals to be hereto affixed and these
presents to be signed by their proper officers, the day and year first set forth above.

PRINCIPAL:

By

Witness of Principal

Title:

SURETY:

By

Witness of Attorney-in-Fact Attorney-in-Fact

(Full Mailing Address)

(Facsimile signatures are not acceptable)

(This Bond may be photocopied but not retyped)

22
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BID GUARANTY FORM 2
CONSENT OF SURETY

(To be completed only if certified check or cashier's check is used)

(Name of Surety Company)

(Address)
KNOW ALL THESE MEN BY THESE PRESENTS, that we

(Name of Bidder)

as Principal and , a corporation created and existing

{Name of Surety Company)

under the Laws of the State of , and having its principal office at

are held firmly bound unto the

{Complete Address of Surety Company)

Canton Drop Forge hereby jointly and severally and binding our heirs, successors, administrators,
executors, legal representalives and assigns by these presents.

THE CONDITIONS OF THIS OBLIGATION are such that whereas the above named Pringipal submits
the herewith proposal for construction of the BIOREMEDIATION, CANTON DROP FORGE in
conformance with the Information and Instructions 1o Bidders, we the above named Surety, will meet all
the stiputations and will execute the Surety Bond as hereinafter, to the above named Principal in event
he should be awarded a contract and in amount one hundred percent (100%) of the total bid price for

performing the work and guaranteeing its performance in conformity with the plans and specifications to
Canton Drop Forge.

WITNESS OUR SIGNATURES, this day of - 19
ATTEST:
Witness (Contraclor - Principal)

" Signature : Seal
ATTEST:
Witness {Title)

(Name of Surety Company)

(Signature})

23
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NON-COLLUSION AFFIDAVIT

This affidavit is to be filled out and executed by the bidder. If the bid is made by a
corporation, then by its properly authorized agent.

The name of the individua! swearing to the affidavit should always appear on the line
marked "Name of Affiant". The affiant should sign his/her name at end, not a

partnership nor corporation name, and swear to said affidavit before a Notary Public,
who must attach his seal. '

STATE OF OHIO, COUNTY OF , SS.

BIOREMEDIATION, CANTON DROP FORGE

being duly sworn, deposes and says that he is

(Name of Affiant)

of

(sole owner, partner, president, secretary, etc.)

residing

and that

(person, firms, corporations interested in the bid)

is or are the only persons interested in the profits of any contract which may result from
herein contained proposal; that the said proposal is made without any connection or
interests in the profit thereof with any other person making any other bid or proposal for
said work; that the said proposal is in all respects fair, and without collusion or fraud;
and also that no member of Canton Drop Forge, head of any department or bureau of
employee therein, or any officer of Canton Drop Forge, is directly or indirectly interested
therein; and that all the statements made by him in this proposal are true.

Signed: Title:
Affiant

Subscribed and sworn before me this day of 19

Notary Public

24
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NOTICE OF AWARD

To:

Address:

BIOREMEDIATION, CANTON DROP FORGE

Canton Drop Forge has considered the bid submitted by you on
1995, for the above mentioned work in response to its advertisement for bids.

You are hereby notified that your bid in the amount of $

has been accepted.

You are required by the Information and Instructions to Bidders to execute the contract
and furnish the required delinquent persconal property tax affidavit, performance bond,
certificate of insurance and a copy of your current Workmen's Compensation Certificate

within 10 calendar days from the date of this notics,

If you fait to comply with the above requirements, Canton Drop Forge will be entitled to
consider all of your rights arising out of the CDF's acceptance of your bid as abandoned
and as a forfeiture of your bid guaranty subject to the liability as set forth in Section
153.54 of the Ohio Revised Code. Canton Drop Forge will be entitled to such other

rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to Canton

Drop Forge.

Date this day of , 19

Canton Drop Forge
By:

Chairman
Acceptance of Notice:

Receipt of the above Notice of Award is hereby acknowledged by

this the day of

19__

Signature and Title:

25
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AGREEMENT
CONTRACT 95-2

For BIOREMEDIATION, CANTON DROP FORGE, CANTON, OHIO.

THIS AGREEMENT, made and entered into at , Ohio, this
day of , 1995, by and between Canton Drop Forge (CODF),
hereinafter called CDF, and a corporation, partnership, individual or known as

with an office located at
) hereinafter called the

"CONTRACTOR".

WITNESSETH

That the CONTRACTOR has agreed and by these presents does agree that the
CONTRACTOR, for the consideration of $ paid by CDF hereinbefore mentioned
and contained in the proposal, and under penalty expressed in a bond bearing even date with
these presents, and herein contained or hereunto annexed to furnish at his own cost and
expense, all the necessary materials, labor, superintendence, tools and equipment, and shall
execute, construct, finish and test in an expeditious, substantial and workmanlike manner, said
improvements shown on the contract drawings described in the included specification or
required by CDF, with all equipment and appurtenances, commencing work within (10) days
from the date of notice from CDF to commence work and executing the same within the time
and in the manner specified and in conformity with the requirements set forth in the
specification herein contained or hereunto attached in accordance with the contract drawings
of said work on file in the office of CDF and all to the acceptance of said CDF.

The project will consist of removing the sludges lining Lagoon #1 and Lagoon #2 and using ex-
situ bio-remediation technology to reduce Total Petroleum Hydrocarbon (TPH} contamination
levels of the excavated materials to below the target level of 380 ppm.

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 ¢.y. from Lagoon
#2. During excavation the contractor shall maintain quantity estimates and keep COF informed
of the quantity removed. If it appears that material beyond the estimated quantity will require
removal, the contractor shall immediately contact COF representatives. CDF may halt removal
prior to reaching the estimated quantities or request the removal of material beyond the
estimated quantities. Payment will be based on the actual quantity of material removed and
the unit prices. Tasks related to the bioremedation project include, but are not limited to,
excavation of lagoon linings, transport of excavated materials to the on-site treatment areas,
treatability studies, bio-cell design, bid-cell construction, bulking of excavated materials to
enhance bioremediation, inoculation of materials to be treated and maintenance of biocell(s).

Once excavation of the lagoon materials is complete the contractor shall immediately "seed”
the lagoon lining and walls prior to putting the lagoon back into service.

The contractor shall also estimate the type and number of samples for laboratory analysis that
shall be retrieved by an independent agent.

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and
shall do the several parts thereof at such times and in such order as the Engineer or his duly
authorized agent may direct. Further, he shall complete the whole of said work in accordance
with the specifications and contract drawings to the satisfaction of CDF and their Engineer.
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If the CONTRACTOR shall fail to comply with any of the terms, conditions, provisions, or
stipulations of this contract according to the true intent and meaning thereof, then COF may
avail itself of any or all remedies provided in that behalf in the contract, and shall have the right
and power to proceed in accordance with provisions thereof.

It is hereby agreed by the parties to this Agreement that the provisions contained in the
“Invitation for Bids", in the "Information and Instructions to Bidders", in the "Proposal and Bid
Form", in the ‘"Insurance Specifications", in the "Performance Bond", in the "General
Conditions", in the "Supplemental General Conditions", and in the Lab Reports for the
improvement, shall constitute integral parts of the- agreement and collectively that they shall
comprise and be known as the Agreement. It is hereby mutually agreed that CDF is to pay
and the CONTRACTOR is to receive, a full compensation for fumishing all materials and labor
in building, constructing, and In all respects completing the herein described work and
appurtenances in the manner and under the conditions herein specified, the prices stipuilated
in the proposal herein contained or hereto annexed.

The CONTRACTOR agrees not to discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. Such action shall include,
but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment
or recruitment advenrtising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship.

Subject to the appiicable provisions of law, this Agreement shall be in fuil force and effect as a

contract from and after the date when a fully executed and approved counterpart hereof is
delivered to the CONTRACTOR.

IN WITNESS WHEREOF, the parties hereunto affixed their signatures, the day and year first
above mentioned.

CONTRACTOR
Witness: By:
Date: Title;

CANTON DROP FORGE

Attest: By:

Date:
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*See attached Proposal from The Critter Company, Inc.

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

as Principal and . as Sureties, are hereby held and

firmly bound unto Canton Drop Forge (CDF), in the penal sum of

Dollars ($ ), for the payment of which, well and truly to be made, we hereby
jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal did

on the day of , 19 , enter into a contract with CDF for the
BIOREMEDIATION, CDF which said contract is made a part of this bond the same as though set forth
herein;

Now, if the said Principal, , shall well and faithfully do and perform
the things agreed by the Principal to be dene and performed according to the terms of said contract; and
shall pay all lawful claims of subcontractors, materialmen, and laborars, for labor performed and materials
furnished in the carrying forward, performing, or completing of said contract; we agreeing and assenting
that this undertaking shall be for the bensfit of any materialman or laborer having a just claim, as well as
for the Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and
effect; it being expressly understood and agreed that the liabiiity of the Surety for any and all claims
hereunder shall in no event exceed the penal amount of this obligation as herein stated.

The said Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the

terms of said contract or in or to the plans or specifications thereof shall in any way affect the obligations
of said Surety on its bond.

PROVIDE FURTHER, that no final settlement between CDF and the Contracler shall abridge the right of
any benficiary hereunder, whose claim may be unsatisfied.

Signed this day of , 18
PRINCIPAL:
By:
Witness of Principal
Title:
SURETY:
By:
Witness of Altorney-in-Fact Attorney-in-Fact

(Must be in Ohio)

(Facsimile signatures are not acceptable}
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LABOR AND MATERIALMEN'S BOND

KNOW ALL MEN BY THESE PRESENTS, That we,

, as Principal, and
, as Surety, are held and
firmly bound unto Canton Drop Forge (CDF), (hereinafter called the Obligee) in
the penal sum of '

($ ) lawful money of the United States, for the payment of which sum
well and truly to be made we bind curselves, our heirs, personal representatives,
succassors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, said Principal has entered into a certain contract with said

Obligee, dated , 1995, (hereinafter called the
Contract) for the BIOREMEDIATION which contract and the specifications for
said work shall be deemed a part hereof as fully as if set our herein.

NOW, THEREFORE, THE CONDITIONS OF THE OBLIGATION ARE
SUCH that if said Principal and all subcontractors to whom any .portion of the
work provided for in said contract is sublet and all assignees of said Principal of
such subcontractors, shail promptly make payment for all labor performed,
services rendered, and materials furnished .in the prosecution of the work
provided for in said contract, or in any amendment or extension of, or addition to
said contract, then the above obligation shall be void; otherwise to remain in full

force and effect. PROVIDED, however, that this bond is subject to the following
conditions and limitations.

a. All persons who have performed labor, rendered services, or furnished
materials or machinery as aforesaid, shall have a direct right of action
against the Principal and Surety on this bond, which right of action shall
be asserted in proceedings instituted in the State in which such labor was
performed, services rendered or materials furnished under said contract
in more than one State, then in any such States). Insofar as shall be
asserted in a proceeding instituted in the name of the Obligee to the use
and benefit of the person instituting such action and of all other persons
having claims hereunder, and any other person having a claim hereunder,
shall have the right to be made a party of such proceeding (but not later
than one (1) year after the complete performance of said Contract and
final settlement thereof) and to have such claim adjudicated in such action
and judgment rendered thereon.

b. The surety shall not be liable hereunder for any damages or
compensation recoverable under any workers' compensation or
employer's liability statute.
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LABOR AND MATERIALMEN'S BOND

¢. In no event shall the Surety be liable for a greater sum than the penalty of
_ this bond, or subject to any suit, action or proceeding thereon that is

instituted later than one year after the complete performance of said
Contract and final settlement thereof.

d. As used herein, the term "person" refers to any person, firm, or
corporation who has furnished materials or machinery to be used on or
incorporated in the work or the prosecution thereof provided for in said
contract or in any amendment or extension of or addition to said contract,
and/or to any person engaged in the prosecution of the work provided for
in said contract, or any amendment or extension of or addition to said
contract, who is an agent, servant or employee of the Principal, or of any
subcontractor, or of any assignee of said Principal, or of any
subcontractor, and also anyone so engaged who performs the work of
laborer or of a mechanic regardless of nay contractual relationship
between the principal of any subcontractor, or any assignee of said
principal or of said Contractor, and such laborer or mechanic, but shall not
include office employees not regularly stationed at the site of the work.

The said Surety, for value received, hereby stipulates and agrees that no
charge, extension of time, aiteration or addition to the terms of this contract or to
the work to be performed thereunder or the specification accompanying the
same, shall in any way effect its obligations on this bond and it does hereby
waive notice of any such change, extension of time, alteration or addition to the
terms of the contract or to the work or to the specifications.
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LABOR AND MATERIALMEN'S BOND

SIGNED, SEALED AND DELIVERED IN TRIPLICATE THIS day of
day of , 1995.

INDIVIDUAL PRINCIPALS SIGN HERE

In the presence of:

(Seal)

(Seal)

(Seal)

(Seal)

(Corporate Principals sign here)

Attest:

By:

(Surety Sign Here)

Attest:

By:
Approvedthis _ dayof , 1995,
By:

Obligee Attorney-in-fact
31
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LABOR AND MATERIALMEN'S BOND
INSTRUCTIONS

1. The full Christian name and residence of each individual party of the bond
must be inserted in the first paragraph.

2. If the principal is a partnership, the full names of all partners must be inserted
in the first paragraph which must recite they are the partners composing the

partnership (to be named) and all parthers must execute the bond as
individuals.

3. The State of incorporation of each corporate party to the bond must be
inserted in the first paragraph and bond must be executed under the

corporate seal of said party attested by its secretary or other appropriate
officer.

4. The date of the bond must not be prior to the date of the contract.

5. Attorney-in-Fact must be in Ohio.
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SECOND 4500 CY

Treatment Level I
| ( _g’i_!_n_??._:_ﬂ
osedetlON 0 r
25%, 20%
50% | - 10%
75% - 10%
100% 10%
Total 50%

o -*Targé{ level of 380'mgfk.g is to be achieve'd-,"seé section titled "Acceptance of Target -
Levels". :

ACCEPTANCE OF TARGET LEVELS

Sampling sessions will consist of five (5) random samples from the biocell material.
When four (4) of the five (5) random samples are below the target level of 380 mg/kg
and the fifth random sample is not more then ten percent (10%) over the target level,
treatment of the material within the biocell shall be considered conditionally complete.
Three more random samples shall then be taken to verify treatment progress. If two (2)
of the three (3) additional random samples have TPH levels less than or equal to 380
mg/kg and the third sample is not more than ten percent (10%) over the target level,
treatment of the material within the biocell shall be considered complete and payment
for that portion. of the project paid.

REMOVAL OF SLUDGES AND SOIL FROM CDF SITE

No material from the CDF site shall be removed from CDF property without CDF -
consent. Should material removal be required for any reason, CDF materials shail not

be mixed with any other materials (bulking, etc.) without CDF consent. The lacation

and status of all materials leaving CDF shall be communicated with CDF as requested.

w.mary/progress
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U,rx"/ EXCAVATION COORDINATION

f’*\{ ‘“" " All instruction and coordination regarding the excavation, transportation and placement
ﬁg(’ of soil and sludge shall be the sole responsibility of the Bioremediation contractor.
-:rﬁ Invoices for excavation services shall be passed directly to CDF with no mark-up.

Payment for excavation services shall be made by CDF directly to the: excavatlon
contractor g :

PROGRESS MONITOR[NG AND PAYMENT
f; - ;]-/LF — g

A

e Monitoring shall be achieved by sampling the biocell contents and testing for TPH by
Liiq&\ ¥ - EPA Method 418.1. Target levels of 380 mg/kg will be used for this project.

Progress sampling shall occur approximately once a month during summer months and
once every two months during winter months. Each sampling session will consist of
five (5) random samples from the biocell material. When the average TPH
cancentration of the five (5) samples is less than the appropriate level, and no single
sample has a TPH concentration more than 15 percent (15%) above the treatment
level, the appropriate payment will be-made.

Payments shall be made based on the treatment level achieved.

After establishing initial contamination concentration with five (5) random samples,
payments will be made accerding to the following:

FIRST 4,500 CY
( — Treatment Level P

; \w il / (% reduction of TPH) Payment, % /éﬁy -

f e g 1 _,;_" r::"j:'pf\/’ _“ o
{ g 25% 20% TFOo SE P T A ; 7
U 50% 10%

i 75% 10%
100%* 10%
Total 50%

CDF001111



Biological Remediation o

6890 E. Sunrise Drive, #120-10 Tucson, Arizona 85715 (520) 299-9808

May 2, 1995

Mr, Keith Houseknect
Canton Drop Forge

4575 Southway Street, S.W.
P.0C. Box 6902

Canton, Chio 44706

RE: Estimated samples to be submitted to a lab and sampling periods.

Dear Mr. Houseknect '

The Critter Company recommends that at least 4-5 samples per sampling period be sub-
mitted to a lab of your choice for TPH analysis. However, more samples may be needed
to comply with regulatory requirements and/or request from either Canton Drop Forge or
Hammontree and Associates. In addition, we recommend that sampling be conducted once

a month during the months of March - November. Sampling will not be necessary during
the months of Decamber, January, and February.

Sincerely,
THE CRITTER COMPANY, INC.

St Vi

Scott Klingensmi L b
Project Coordinator Bz
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-* FROM HAMMONTREE & RS5SO0C. ' : 4. 7.1995 15:44 P. 2

INSTRUCTIONS TO BIDDERS

PROJECT LOCATION AND SCOPE OF WORK

~The project is located at the Canton Drop Forge ("CDF) Facility at 4575
Southway Street 83.W. Canton, Ohio, 44708. The project will consist of the
bioremediation of the sludges lining Lagoon #1 and Lagoon #2 at the CDF
Facility. Either in-situ or ex-situ methods may be proposed. As well as the costs
associated with each method, the bidder should inciude a list of "pros” and
"cons” for each method. Bidders are net required to supply blds for both
technolagies. The goal of the bioremediation shall be to reduce the total

- -petraleum hydrocarbon (TPH) contamination of the subject sludges to s 380
ppm.

EX-SITU BIOREMEDIATION

Ex-situ bioremediation will consist of excavating the lining of Lagoon #1 and
Lagoon #2 and using ex-situ bio-remediation technology to reduce Total

Petroleum Hydrocarbon (TPH) contamination levels of the excavated materials
to the target level of 380 ppm.

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y.
from Lagoon #2. During excavation the contractor shall maintain quantity
gstimates and keep CDF informed of the quantity removed. [f it appears that

" material beyond the estimated quantity will require remaval, the contractor shail
immediately contact CDF repraesentatives, CDF may hait removal prior {o
reaching the estimated quantities or request the removal of material beyond the
estimated quantities. Payment will be based on the actual quantlty of material
removed and the unit prices. Tasks related to the bioremediation project
include, but are not limited to, excavation of lagoon linings, transport of
excavated materials to the treatment areas, treatability studies, bio-cell design,
bio-cell construction, bulking of excavated materials to enhance bicremediation,
inoculation of materials to be tre‘atad and maintenance of hiocell(s).

If required, CDF will remove the ﬂuatlng contamination on Lagoor #1 and lower
the liquid level of Lagoon #1 as much as possible prior to the start of the project,
Once the bic-remediation pro;ect is initiated, the contractor will be responsible
for the liquid remaining in Lagoon #1 and the routing of all storm and process
water during the bioremediation project.

Once excavation of the Iagoon materials is completed, the contractor shall

lmmedlately "seed" the lagoon lining and walls prior to putting the lagoon back
into servics, -

wiArene\cdibid.doc
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"FROM HAMMOMTREE & ASSOC. . 4., 7.1%95 15145

The contractor shall also estimate the type and number of samples for laboratory

analysis that shall ba retrieved by an independent agent. These samples will be
“used to gauge the effectiveness of the bioramediation process.

IN-SITU BIOREMEDIATION

In-Situ bloremediation will consist of treating the materials (ining Lagoon #1 to a
depth (parpendicular to surfaces) of five (§) feet and the matertals lining Lagoon
#2 to a depth (perpendicular to surfaces) of eight (8) feet. The target of
bioremediation shall be to reduce TPH levels to s 380 ppm.

If required, CDF will remove the floating contamination on Lagoon #1 and lowsr
the liquid level of Lagoon #1 as much as possible prior to the start of the project,
Once the bio-remediation project is initiated, the contractor will be responsible

~ for the liguid remaining in Lagoon #1 and the routing of all storm and process
water during the bioremediation project.

The contractor shall also estimate the type and number of samples for laboratory

analysis that shall be retrieved by an independent agent. These samples wlill bo
used to gauge the effectiveness of the bicremediation process.

CANTON DROP FORGE REQUIREMENTS

Canton Drop Forge (CDF) will provide access, water supply, reasonable
security, restrooms, and potable water. CDF shall also make provisions for
sampling, testing, and menitoring as deemed appropriate by the contractor.
CDF will also be responsibla for permitting.

wireng\edibid.doc
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Canton Drep Forge
Ex-Situ Bioremediation - Lagoon #1
Aprl 19935
Hem Ttem Est'd Unit Separate Unit Prices Combined Unit | (mantity Thmes
- No - Quantity (fignres) Prices Unit Total
{to be written in words)
| i __Ma [ Labor | MatlLaborUnicToisl | Ameunt

1.1 | Removal of materials lining Lagoon i 3.000 C.¥.
1.2 | Transportation of materials from 3,000 C¥.

Lagoon 1 to biscell{s)
1.3 | Conmstrection of bioeell(s) for Lagoon 1 Lump Lump
14 | Treatability stady of materials in Lamp Lump

Lagooa 1
1.5 | Bulking of mafterials from Lagoon & [RLLY cy.

with on site materisls if required*
16 | Buiking of materials from Lagoon 1 L.000 cy.

with off site materials if required*
1.7 | Inoculation of maicsials in Lagoon 1 3,000 ¥

biocell{s)**
1.3 { Inoculation of Lagoon 1 lining after Eump Lamp

shudpe removal
19 Site visits 30 Ea

If the contractor does not expecs the use of bulking material please indicate by using N/A

* All items may nok be required. Uit process will siill be useful in the event ihat all items are required.

** Inoculation costs shall be based on ¢.y. of material excavated from the Lagoon #1, not the bulked volome,

wiireneledftabid doc
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Canton Drn;i Ferge

Ex-Situ Bioremediation - Lagoon #2 '
' April 1995
Ttem Item Estd Umit Separate Uit Prices Combined Unit Quaniity Times
No Quantity : {figures) Prices Unit Tetel
' {to be writien in words)
: _ 1 Mat'L, Labor Mat'}-Exbor-Unit-Todal Ansount
’ X1 Removal of materials lining Lagoon 2 6,000 Cy.
| 2.2 | Transpertation of materials from 6,060 C.¥.
Lagoon 2 to biocell(s}
¢ 23 Construction of biccelKs) for Lagoon 2 Lump Lamp
materials
2.4 | Treatability study of materials in Lamp Lamp
Lagoon 2
- 1.5 | Bolking of materials from Lagoon 2 6,000 C¥.
with on siie materials if required* :
2.6 | Bulking of materials from Lagoon 2 6,000 CY.
with off site materials if required*
2.7 | Inoculation of makerials in Lagoon 2 6,000 C.¥.
biocell{sy**
28 | Inoculation of Lagoon 2 Lining after Lump Lumyp
sludpe removal ' :
2.9 | Sievisits 30 Ea.

[f'the contractor does not expect the use of buliing material please indicate by using NFA

* All items may oot be required. Unil process will still be usefil in the event that all items are required.

** Inoculation costs shall be based on c.y. of material excavated from the Lagoon #2, not the buiked volume.

wirenehedfial? dog
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* FROM HAMMONTREE & RASSOC. 4. 7.1993 15%47

- CANTON DROP FORGE

IN-S1TU BIOREMEDIATION - LAGOON #1

ltem 3.1  In-Situ Bioremediation of
Lageon #1. This shall
consist of reducing the
TPH contamination of $_
approximately 3,000 cy. Lump
of material to < 380 ppm.

IN-8ITU BIOREMEDIATION - LAGOON #2

lterm 4.1 In-3itu Bioremediation of
"~ Lagoon #2. Thig shall
consist of reducing the
TPH contamination of $
approximately 9,000 cy.  Lump
of material to < 380 ppm

wireng\edfbid.doc
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v FROM HAMMOMTREE & -ASSQOC. . 4. 7.1995 15:47 P. 7

TOTAL AMOUNT OF BID -
€] )

{Written QOut)

.T_he Contractor agrees to complete all of the work specified for this contract within five hundred forty-
- @ight (648) calondar days (one and one half years) after the date of Notice to Proceed. The bid
- prices shall include all labor, materals, equipment, overhead, profit, insurance, eto., to cover the
finished work, Should contamination still exceed target levels (TPH=380 ppm), after one and one

half years, a masting between CDF representatives and the contractor shall occur. Based on this
meeting CDF will sither: .

1. Require that all contaminatad material resulting from this project be execavated and moved off
site for disposal (no further treatment) at a regulated landfill, at no cost to CDF.

OR

Allow the contractor six (6) additional months to achieve target levels at no cost to CDF. If
after the six (8) month extension target levels have not been achieved, CDF may exsrcise
Option 1. 8hould the landfilling optlon be exsrcised, the contractor must receive CDF
approval of all proposed disposal activities prior to disposal. After disposal CDF shall receive
documentation verlfying proper disposal. If the Contractor does not submit an approved
disposal plan within six {6) months of the formal decision to exercise Option 1, CDF may seek
cutside contractors to remove the TPH contaminated soil resulting from ex-situ bio-
remediation attempts. If In-situ means are used, 3,000 ¢.y. from Lagoon #1 and 9,000 c.y.
from Lagoon #2 shall be removed.  GDF wili bill the big-remediation contractor for all disposal
activitios.

'Bidder understands that Canton Drop Forge (CDF) reserves the right to reject any or all bids and
walve any informalities in the bidding. The bidder agrees that this bld shall be good any may not be
withdrawn for a perlod of 60 calendar days after the scheduled closing time for receiving bids,

Upon receipt of Notice of Award by CDF, bidder will execute the formal contract attached within 10
days and deliver a Surety Bond or Bonds as raquired. The bid security attached in the form of
in the sum of

(& ) Ia to become the property of CDF in the event the contract and bond are

not executed within the lime above set forth, as liquldated damages for the delay and additional
expense to CDF caused theraby, L :

BIDDER acknowledges recsipt of the following ADDENDUM:

AddendumNo. , Dated
Addendum No. _ , Dated
Addendum No. - , Dated
Addendum No. | | _ | , Dated

12
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 FROM HAMMOMTREE. & ASS0C. . 4. 7.1995 13:48 P. 8§

Where a specification contained herein modifies the ODOT specifications or a section

thereof, the modification shall prevail without altering the force and application of the
remaining section of the ODOT specifications. '

TECHNICAL DATA

The result of the bloremadiation project shall be to reduce the TPH levels of the sludge
removed from the lagoons to less than 380 ppm. The contractor shall also "sead" both

lagoan linings iImmediately after removal of the contaminated sludge to enhance the
natural biological activity in the remaining lagoons.

EXTRA WORK

- Extra work, whan deemed nacessary, may be ordered by the Enginger. When extra
work. ltems are not stipulated in the estimated quantities or compensation covered
under unit prices, the amount to be paid for extra work shall be agreed upon by both
the Contractor and CDF. The additional compensation for axtra work shall be approved
by CDF, as a supplement to the contract, prlor to undertaking the work.

DELIVERY AND RECEIPT OF MATERIALS

CDF wiil not accept responsibllity for the delivery and recelpt of any items of equipment
ot materials. '

Contractors supplying equipment or materials for this project shaill make arrangements
to have men available at the site to recelve this equipment or materials when delivered.

Contractors shall make arrangements with CDF for storage of materials and equipment.
They shall not use any portion of the street right-of-way for storage of material and

equipment. Satisfactory protection against fire and theft shall be maintained for stored
material and equipment by the Contractor.

PROTECTION OF WORK AND PROPERTY

The Contractor shall at all limes safely guard CDF property from injury or loss in
connaction with this contract.  He shall at all times safely guard and protect his own
work and that of adjacent property from damage. All guard fences or barricadss, lights
and other facilities as required for protection by laws, regulations, local conditions and
these specifications must be provided and maintained.

Any damage to new and existing, materlals, work, structures, ete,, shall bs repaired or
replaced to the satisfaction of CDF at the Contractor's expense.

Any existing or new work damaged by failure to provide protection for same shall be
removed and replaced or repaired with new work at the Contractor's expense.

8GC-2
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DATE: _4-7-95  mme: 447 ( )A M. (9P. M.

TO: NAME: Keimy  House, ENECHT
BUSINESS NAME:__
FACSIMILE NUMBER: 41720406

FROM: HAMMONTREE AND ASSOCIATES. LIMITED
5233 STONEHAM ROAD
* NORTH CANTON, OHIO 44720

TELEF’HONE NUMBERS: (216) 489-8817 CANTON DFFICE
(216) 633-7274 AKRON OFFICE
(216) 4839-0148 FACSIMILE

SENDER'S NAME: (aedE HiL

PROJECT._
NUMBER OF PAGES (INCLUDING THIS PAGE):
BRIEF DESGHIPT[QN (OPTIONAL):

ADDITIONAL INSTRUCTIONS OR MESSAGES TO RECIPIENT:
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Canton Drop Forge Bio Cell
Call Depth Measurements
Gene Hill

stan Evans

Keith Houseknecht

August 9, 1995

MEASUREMENT # DEPTH

i 14
2 16
3 20
4 16
5 i6
6 15
7 11
8 12
8 12
10 16
Mean 14.8 =
Standard Error 0.841 ,__1
Median 15.5 i
Mode 16
Standard Devia 2.658
Variance 7.067
Kurtosis 0.343
Skewness 0.3k87
Eange 9
Minimum 11
Maximum 20 !
Sum 148
Count 10

Confidence Lev 1.648%
Gene-I have vour folding ruile. /

The mean is 14.8 =<=—————"—u—
One kev sure produces a lot of fluff.
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MAY, -02’ 95 (TUE) 16:05  KELCHNER ENVIROMENT | TEL: 5134343807 .

6834 Logp Ad. ] Z ( b?
Centerville, OH 45459 :

P. 002

513:434-1234
Fax 513-434-3607

28 April 1995
Mr. Keith Houseknecht
_ Canton Drop Forge
4575 Southway Street, 8. W.
ﬁfﬁ%‘ﬁgﬁﬂ Canton, Ohio 44706

RE: Removal and bioremediation of sludge lining lagoons 1 and 2
Dear Mr. HoﬁsaknEGht:

Thank you for the opportunity to review this project and the scope of work
mssociated therewith. We have ¢losely examined the bid docurnent and the

requirements imposed by client and parties representing the interests of Canton
Drop Forge. ‘ .

Specifically, it is the bonding requirement, in combination with several other
factors, that causes us to respectfully decline to submit our bid and
corresponding proposal. Were you o reconsider this primary issue and a
number of secondary issues, we will reconsider our position, with an estimated
project cost approximating $458,000.

We respectfully suggest that this bioremediation project involves very complex
issues that preclude treatment in situ and that should also cause CDF and
Hammontree and Associates to very closcly monitor the progress being made
to maintain the acrobic degradation of the contaminants of concern.

Should you elect to eliminate us from consideration, we trust that the project
proves successful. Should you elect to address our concerns prior to making an

award, we are most willing to try and stmcture a contract that will meet the
needs of all interested parties.

Respectfully,
KELCHNER ENVIRONMENTAL ]NC:

ameth
Corporate Accounts Manager
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R. JAMES HAMMONTRLZ, P.E., P.8.

cenmmrers o HAMMONTREE & ASSOCIATES, LIMITED o o s s

LAWRENCE D, PHILLIPS, P.E., P.8 . . QREGORY E. MENCER, A.P.A,
CHARLES F, HAMMONTREE, P.E., P.S. %anda%y gymmﬂ- - %ﬂw - .%waymﬁi DANIEL J. GRINSTEAD, P.E.

RAONALD P, DOHY, P.8, MARK E. FRANZEN, P.E.

GARY L. TOUSSANT, P.S. TREEMORE BUILDING KARL J. OPRISCH, P.E.
JOSE E, TOLEDRQ, P.E., P.8. 5233 STONEHAM ROAD - w JEFFREY L $PRAY, P.S.
RICHARD R. COOK, P.E,, P.8. ) NORTH CANTON, OHIO 44720 i PAUL A, TOMIC, P.S.
JAMES C. BOLLIBON, P.E, P.S. - WILLIAM N, CLARK, P.E., P.S,
KEITH A. BENNETT, P.E., P.5. o THOMAS J, KING, P.S.
P.E., _ PHONE (216) 499-8817 _ _’.b :
BARBARA H. BENNETT, P.E., P.S5. FAX (21 §) 499-0149 DOMINIC A. MARTUCCIO, P.E,, P.5.

o PAUL K MILLER, P.S,
TOLL FREE 1-800-394-8817 ‘ DAVID T. MILLER, P.S.

October 2, 1995 ' _

The Critter Company
6890 East Sunrise Drive #120-10
Tucson, Arizona 85715

Attention:  Jerry Coon

Subject: Change Order requests
dated September 20, 1995
Change Order Number: BIO-LAG 1-1
Change Order Number: BIO-LAG 1-2
Payment Schedule

Prior to responding to your change order request I will review the current contract agreement
The Critter Company (TCC) and Canton Drop Forge (CDF) entered into in agreement in June of
1995, for bioremediation services. Under this contract TCC's responsibilities included the

following:
1. Treatability study
2. Bioengineering services
3. All site preparation necessary for treatment; including coordination of bio- cell
construction.
4. Labor and material for inoculating the material to be treated.
5. All earthmoving and watering during the duration of the project, 1nc1udmg
weekly or bi-weekly tilling of bio-cell material.
6. Reports and documentation procedure.
7. Permitting :
w:\rene\letter\coon2
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"Mr. Jerry Coon
October 2, 1995
Page 2

- CDF and Hammontree & Associates, Ltd. (H&A) are responsible for:

1. Access to the treatment area (CDF).

2. Continuous water supply to the treatment area (CDF).

3. Soil sampling and testing including beginning, intermediate, and confirmation
samples upon completion of the project (H&A)

We have reviewed and discussed the change order request with CDF. The following sections will
address each item in your September 9, 1995 letter in order.

CHANGE ORDER - BIO-LAG 1-1, ITEM 1

The occurrence of scrap metal and debris at a forge company should have been expected and
should not come as a surprise. TCC personnel were able to visit the CDF property including

Lagoon #1 and the bio-cell site. In fact CDF personnel drew attention to the probable presence of
such material to TCC.

TCC is considered the expert in determining the suitability of materials for bioremediation. As
indicated by TCC, two factors which determine the suitability are the biodegradability of a

- -material and the physical make up of a material. The investigation of these items was TCC's
responsibility.

Based on these items, CHANGE ORDER BIO-LAG 1-1, ITEM 1 is rejected.

CHANGE ORDER - BIO-LAG 1-1, ITEM 2

In the January 6, 1995, letter from TCC to H&A it is clear that TCC intended to be the party
responsible for all earthmoving and watering during the project. In the report title "Lagoon #1
Sludge Disposal/Treatment Options", page 4 lists tilling of the bio-cell as part of TCC’s
responsibilities. This statement was included in the report as a result of your January 6, 1995
letter. The Critter Company received a copy of this report and was aware of each parties
responsibilities during the project. ‘

An April 28, 1995 Critter Company’s letter also ackii_owledges TCC as the party responsible for
tilling of the bio-cell.

Items 5 and 6 in the April 28, 1995 Critter Company letter indicate TCC's acceptance of
performance based payments and the need for a mutually agreeable payment schedule. As
requested by TCC and agreed to by Canton Drop Forge, payments based on performance were
used in lieu of performance bond which you could not or would not provide.

w:\rene\letter\coon2 )
HAMMONTREE & ASSOCIATES, LIMITED
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Mr. Jerry Coon
October 2, 1995
Page 3

Direct payment to an "aeration contractor” is not acceptable. The tilling is included in the bid
price of $12/c.y. as listed on page 13 of the contract.

" CHANGE ORDER: BIO-LAG1-2,ITEM 1

In the January 6, 1995, letter from TCC it is clear that TCC will be responsible for the treatability
study required for the project. Nowhere in that letter does it indicate that Hammontree &
Associates or Canton Drop Forge was responsible for determining treatability. Hammontree &
Associates is responsible for beginning, intermediate, and confirmation samples. Hammontree did
retrieve and test materals lining Lagoon #1 as part of the preparation of "Lagoon #1 Sludge
Disposal Treatment Options®. As indicated on page 1 of that report the intent of that
investigation was to determine whether the material was hazardous and/or biodegradable. This
goal was met. Nowhere in this report does it indicate that the samples tested were representative
of the average material. During sample retrieval attempts were made to pass through the bulk of
the obviously contaminated material and into 2 "clean” layer to determine the physical limits of
contamination and aid in treatment quantity estimation.

TCC was given samples of both the lining material and the material from the center of the sludge
layer. TCC did not test these samples for TPH. '

- It was TCC's responsibility to verify contamination levels. Page 4 of "Lagoon #1 Sludge
- Disposal/Treatment Options" does indicate that Hammontree & Associates is to sample as

required by TCC during remediation, however, Page 1 of Contract 95-2ZA states that initial

contamination concentrations shall be established by five (5) random samples from the bio-cell
material.

CHANGE ORDER: BIO-LAG 1-2, ITEM 2

The time frame shall be as stated in the contract documents. Altering the completion of work
date is not acceptable to CDF.

CHANGE ORDER: BIO-LAG 1-2,ITEM 3
No comment required since Items 1 and 2 are not acceptable to CDF.
CHANGE ORDER: BIO-LAG 1-2, ITEM 4

No comment required. TCC is expected to conform to the contract documents.

w:\rene\letter\coon2
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Mr., Jerry Coon
October 2, 1995
Page 4

PAYMENT SCHEDULE

There is no justification for altering the payment schedule. The payment schedule in Contract 95-
2A is very clear and mutually agreed upon. This type of payment schedule was requested by TCC

in lieu of a performance bond. The only payments that fall outside of this schedule will be for
work that is not covered in the contract document.

Also, I am requesting that five feet of clearance be maintained between the bio-cell material and
the existing monitoring well. This was agreed to in preliminary bioremediation discussions.

Sincerely,

HAMMONTREE & ASSOCIATES, LIMITED

leme S HV

Gene G. Hill, ELT., M.S.

w:\rene\letter\coon2
HammoNTREE & AssociaTes, LIMITED
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CRITTER COMPANY
CHANGE ORDER REQUEST

September 20, 1995
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6890 E. Sunrise Drive #120-10 Tucson, Arizona 85715 (520) 299-9808

MEMORANDUM

To: Gene Hill
From: Jerry Coon
Date: September 20, 1995

Subject: Change Orders

1. Here are the requested changes we initially discussed in you office. We are again addressing the soil as
one issue and the higher contaminant levels as the other. 1 have outlined two paymenl options. If you
have other ones to suggest, please call me.

2. The money to be received upon execution of the changes reflects greatly increased costs to prepare for
the project. Ihave had to alter my technique considerably from what I had initiaily planned on. I really
have 1o treat what is in the cell as opposed to what we thought was in the cell. If we were to terminate the
project at this time, I would anticipate preparing a statement for approximately $38,000 for work
performed to date. Option 2 should be the most attractive as it closely ties our performance with our pay.
Either is acceptable to me

3. Regarding the soil aeration, this Saturday we will try a "Bog Harrow" which will be delivered to the
site from Kentucky. 1am unfamiliar with this, as is Stan Evans, but I am told it will acrate to a depth of
18 inches and be impervious to the scrap metal which came from Lagoon #1. The Brown Bear aerator

which we used is outstanding but is very expensive. Let's see how the Bog Harrow works and make a
decision at that time. :

4. We are experiencing difficulty in getting paid for work done to date. I know our attorneys have
discussed this however a sixty day pay period on top of the lengthy bioremediation process is far excessive
and needs to be changed. This is not part of their production process, is not classified as Cost of Goods

Sold, and the money is set aside i in escrow. Under normal conditions, this should be released immediately
when the work is completed.

5. Again, call if you have some input or need clarification on these issues.

CC: Scott Klingensmith
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6890 E. Sunrise Drive #120-10 Tucson, Arizona 85715 (520) 299-9808

CHANGE ORDER

PROJECT Canton Drop Forge CHANGE ORDER
4575 Southway St., S. W. NUMBER: BIO-LAG 1-1
P.O. Box 6902
Canton, Ohio 44706 DATE: 09/19/95

TO ENGINEER: Hammontree & Associates
5233 Stoneham Rd.
North Canton, Ohio 44720

CONTRACT ORIGINALLY FOR: Bioremediation of oil contaminated soil from
Lagoons #1 and #2.

The Contract is changed as follows: Pursuant to section 4.2.3 of the contract,
The Critter Company, Inc. is requiring that this change order be approved.

1. Upon discovery by Beaver Excavation that debris was located in Lagoon # 1, -
and subsequently moved to the Bio Cell and as evidenced by visual observation
by The Critter Company and as further evidenced by Mr. Larry Philyaw of
Midwest Auger-Aerator (copy of letter attached and photographs taken by him
available), the following change order is required.

2. All costs for soil aeration and movement during the bioremediation treatment
from Lagoon # 1 shall be paid by Canton Drop Forge. Aeration shall be twice
weekly by a method approved by The Critter Company but shall be paid directly
by Canton Drop Forge to the contractor/equipment operator. As aeration is
essential to a bioremediation project of this high contaminant level, aeration
shall commence as scon as possible upon execution of this change order.

ACCEPTED BY:

Canton Drop Forge  Hammontree & Associates  The Critter Company

By: By: By: %}_A—QI\S\) .
Date: , Date: CDF001129 Date: = \ 1o | ]S
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6890 E. Sunrise Drive #120-10 Tucson, Arizona 85715 (520) 299-9808

CHANGE ORDER

PROJECT Canton Drop Forge CHANGE ORDER
4575 Southway St., S. W. NUMBER: BIO-LAG 1-2
P.0. Box 6902
Canton, Ohio 44706 DATE: 09/20/95

TO ENGINEER; Hammontree & Associates
5233 Stoneham Rd.
North Canton, Chio 44720

CONTRACT ORIGINALLY FOR: Bioremediation of oil contaminated soil from
Lagoons #1 and #2.

The Contract is changed as follows: Pursuant to section 4.2.3 of the contract,
The Critter Company, Inc. is requiring that this change order be approved.

1. Upon confirmaticn from Hammentree & Associates, LTD, contamination
levels of the material from Lagoon # 1 were on average three times the levels
reported to The Critter Company (TCC) in analytical reports prepared by

- Hammontree & Associates, LTD. (Hammontree) prior to TCC bidding this
project. Due to the extremely high contamination levels, TCC requires that the

price to continue treating the 3000 cubic yards in the Bio-Cell be increased to
$26 per cubic yard.

2. Due to the high contamination levels in the Bio-Cell, TCC cannot be
responsible for completing this project in two years. However, TCC will continue
to treat the s0il in the Bio-Cell until target levels are reached.

3. This change order is only for the 3,000 cubic yards in the Bio-Cell and is
contingent upon acceptance of Change Order #BIO-LAG 1-1 and #BIO-LAG 1-2.

4. TCC has and will continue to manufacture microbes and treat the on—CeI!

while these change orders are reviewed and approved.
CDF001130
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 Page 2. . Y\

PAYMENT SCHEDULE
One of the fallowing payment schedule Options is required due to the increase
in contamination levels resulting in anticipated increases in clean-up time,
increases in production and labor costs and increases in research and
deveiopment required to handle the difficulty of the contaminant and the site.

OPTION 1. '

1. $4,800 (Billed July 26, 1995) to be paid immediately.

2. $21,000 due upon acceptance of this change order.

3. Three monthly payments of $7,000 due October 30, 1995, November 30,
1995 and December 30, 1995. :

4. Balance due of $36,000 when levels of contamination reach target levels as
specified in Bid Specifications. (Net 20 days)

" OPTION 2.

1. $4,800 (Billed July 26, 1995) to be paid immediately.

2. $25,000 due upon acceptance of this change order.

3. 40% of balance (Lagoon #1 only) due when contamination levels have
dropped to 25% of original levels. Net 20 days.

4. 25% of balance (Lagoon #1 only) when contamination leveis have dropped to
50% of original levels. Net 20 days.

5. 25% of balance (Lagoon #1 only) when contamination levels have dropped to
75% of ariginal levels. Net 20 days.

5. Remainder of balance (Lagoon #1 only) due when contamination levels have
reached target levels. Net 20 days.

EXPIRATION DATE: September 30, 1585

As time is of the essence to continue treatment prior to colder temperatures,
should this change order not be executed by the expiration date, TCC will submit
a statement for work performed to date pursuant to Ohio Statutes.

ACCEPTED BY:

Canton Drop Forge Hammontree & Associates The Critter Company

By: By: By: ) @E’Uw .

Date: Date: Date: a \ Lo l Qs
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MIDUJEST AUGER-AERATOR

September 5, 1995

Jerry Coon

Critter Co.

6890 E. Sunrise Dr.
#120-10

Tucson, AZ

Dear Jerry:

After visiting the job site at Canton, I would agree that the
Brown Bear would definitely be the best tocl for this project,
but because of the extremely harsh working environment, I am
quite concerned about damage to the machine. I am enclosing
some photos we took of just a few items that can ruin tires,
bend/break the auger, and take out the auger drive bearings and
seals. We found numerous rocks and chunks of concrete large
encugh to do such damage. In addition, there are all kinds of
metal stakes, shards, plate stock, I-beams, etc., plus cable
that will wrap up on the auger and destroy seals and bearings.

You can expect extracrdinary costs of coperation due to these
hazards, but it is difficult to tell you what to budget,
because the extent of damage will be in direct relationship to
how well the material is purged of these items before the Bear
works there, and how careful the operator is in stopping and
removing these items the instant they are turmned up by the
auger. Even without the extra damage, you will also have

accelerated wear to the auger components due to the highly
abrasive nature of the material.

We can rent you a Bear for this job for $12,500 per month
f.o.b. Pontiac, IL, and would also need a $10,000 damage repair
deposit to be applied toward the cost of any repairs the
machine would need upon its return to our shop, to bring it
back to the same condition as when it left, except for normal
wear and tear. Additionally, the first month's rent and damage
deposit must be received prior to shipment of the machine from
our yard, and each subsequent month's rent is due at the start
of the rental month. The rental period is from when the
machine leaves our yard until it is returned, and upon the
return inspection, any repairs needed will be paid for out of
the $10,000 deposit, with any balance being returned, or any
additional being billed cut. The machine is rented on a net
net basis, meaning all operating costs and all repairs of any
nature are the responsibility of the lessee.

Sales » Rentals » Parls + Service
18884N 1600E, P.O. Bax 445 « Pontiac, lllinvis 61764 - {815} 844-6400
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Our normal option to purchase the machine is to allow 100% of

the rentals paid in, to apply to the purchase price of $79,500,
if the unit is purchased within the first 30 days of the rental
contract, or 90% if purchased within 90 days. Of course, if
the purchase option is exercised, the $10,000 damage repair
deposit would also be applied to the selling price.

As for giving you some idea of what various costs might be, a
set of 28.1-26 L1 tires will run about $5000, an auger screw
rebuild (wear plates, carbide teeth, hard facing, welding,
etc.),will run $2000-3000, auger bearings about $1000-2000, and
auger shaft replacement $2000-3000. -You may or may not have to
bear these costs, as mentioned above, but I think I would allow

something, especially encugh for a set of tires and screw
rebuild.

If you need any further information, please don't hesitate to
call.
Sin

N,

Larty Philyaw
MIDWEST AUGER-AERATOR
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BROWN BEAR |

STOCK # 1062

$79,500

225 HP Brown Bear | w/10' Auger w/carbide cutting teeth. JD 6466A
Diesel Engine. ROPS Cab w/Heater and Air Conditioning. Four Wheel
Drive, Four Wheel! Steering, with coordinated, crab & front-wheel-only
steering modes. 28.1-26 L1 Forestry Tires, 75-80% Tread Remaining.

Machine completely rebuilt approximately 1500 hours ago, including
hydraulic pumps & motors, differentials & axles. Recently gone through in
shop, all systems checked, tested, & serviced or repaired as needed.

Available August 15, 1995. 30 day 50/50 warranty. Rent-purchase pian
available.

RENTAL RATES: $12,500/MO. 1 MO. MIN.
10,000/MO. 3 MO. MIN.
8,500/M0O. 6 MO. MIN.

MIDWEST RUGER-AERATOR

1-800-3294
CDF001134



CRITTER COMPANY LETTER

January 6, 1995
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THE CRITTER (

Biological Remediation of Hydroca ha

4725 E. Sunrise Drive #412 Tucson, Arizona 85718 (602) 299-9808

January 6, 1995

Mr. Gene Hill

Hammontree & Associates, LTD.
5233 Stoneham Rd.

North Canton, Ohio 44720

RE: Bioremediation proposal to treat approximately 3000 cubic yards.

Dear Mr. Hill,

THE CRITTER COMPANY INC. (TCC) is pleased to submit this proposal for the
bioremediation of contaminated soil @t your site in Canton, Ohio. Our proposal is based on
using maturally occurring microorganisms to breakdown the hydrocarbon contamination into
harmless fatty acids, water, and carbon dioxide. TCC will augment the contaminated soil with
microbes specifically selected for their ability to degrade petroleum. TCC will manufacture the
microbial product In quantities required to treat the subject site. By controlling the

manufacturing process, we insure that the plate count (microbes per gram) is maximized and
degrdddtlon is accelerated

Attached is a scope of work describing the proposed treatment process. If this proposal is
accepted, TCC will bioengineer the system to address specific site conditions in detail.

This proposal is subject to the following:

TERMS & CONDITIONS:

1. A treatability study that shows our process will effectively degrade the contaminant.
2. This proposal is based on treating approximately 3000 cubic yards.

3:*TCC will be responsible for the following:

. Treatability study.

. Bioengineering services.

. All site preparation for treatment.

. Labor and material for inoculating the soil.

. All earthmoving and watering during project.

Reports and documentation procedure.

ho R0 o‘m

Ja
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Page 2. Proposal for Services.

4. Hammontree & Associates is responsible for the following:
4. Access to treatment area.
b. Continuous water supply to the treatment area.
¢. Soil testing including beginning, intermediate, and confirmation
samples upon completion of project.
d. Permitting (If required).

PRICE QUOTATION: $69,000

1. Payment of $1,000 due upon acceptance of proposal.

2. 50% of balance ($34,000) due at time of first inoculation.

3. Remainder of balance ($34,000) due when the levels of contamination have reached
closure levels. '

4. Any substantial increase to the amount of contaminated soil will be billed at $23 per
cubic yard.

5. Price quotation includes total cost for The Critter Company re;:,drdless of project length
or number of treatments,

6. Price quotation good for 90 days (April 6, 1995).

If you have any questions or need additional information, please do not hesitate to call me at
(614) 431-8190 or Jerry Coon at (602) 299-9808. If this proposal is acceptable, please sign and
return one copy.

Sincerely,
THE CRITTER COMPANY, INC. Accepted By:

vl

Scott Klingensmi Title:
Project Coordinator Date:

Signature:

Exhibits: Scope of Work
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LAGOON #1 SLUDGE
DISPOSAL/TREATMENT OPTIONS

Prepared For:
Canton Drop Forge

4575 Southway Street, S.W.
Canton, Ohio 44706

February 1, 1985

Prepared by:

Hammontree & Associates, Limited
5233 Stoneham Road
North Canton, Ohio 44720
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A INTRODUCTION

The following report addresses the settled materials found lining "Lagoon 1° at the
Canton Drop Forge facility located on Southway Street S.W. in Canton, Ohio.

Currently the lagoon receives process cooling water and surface run-off from the
forging facility. Both of these water sources are contaminated with petroleum products
with the process cooling water being the major contributor of petrcleum contamination
to the lagoon. The management is in the process of investigating methods to remove
oils and greases from the cooling water stream through industrial pretreatment. The
tentative plan is to remove the materials lining the lagoon and maintain the site for
future use as a stormwater and coocling water retention pond.

Sludge and sediment samples were retrieved from the lining of lagoon #1 to determine
whether the material is considered hazardous and lo investigate biodegradabiiity. The
materials found were non-hazardous and biodegradable. The materials were non-
hazardous but high in Total Petroleum Hydrocarbons (TPH) (1,500 to 105,000 ppm).
TPH contaminated soils are regulated by both the Environmental Protection Agency
(EPA). and the Bureau of Underground Stcrage Tank Regulations (BUSTR).
Technically the site is not subject to BUSTR regulations but to the often more stringent
EPA regulations. However due to the industrial nature of the site the EPA may allow
the BUSTR clean-up level of 105 ppm.

The most cost efficient means of handling TPH contaminated soils in this situation
would be land filling and/or ex-situ bio-remediation. The optimum method(s) to use will
depend on the management's preferences as well as the cost of clean up.

This report will discuss the materials found and Hammontree & Associates
recommendations for the treatment of the material excavated from Lagoon #1.

1. SAMPLING

Sludge and sediment samples were retrieved from the bottom of lageon #1 using both
a "Mucksucker" and standard auger type sampler. Materials were retrieved from
various locations and depths throughout the lagcon. Due to the similarity of the
samples and the analytical results, exhaustive sampling was not justified. The only
contamination above allowable levels was Total Petroleum Hydrocarbons (TPH). See
Figure 1, Lagoon #1 Site Plan for sample locations.

HA LABORATORY ANALYSIS

All samples were tested for contaminates as outlined in the Resource Conservation and
Recovery Act (RCRA). This includes the following:

1. Full Toxicity Leaching Characteristic Procedure (TCLP) (exciuding herbicides &
pesticides) This covers metals and organics for toxicity

-1- CDF001139
HAMMONTREE & ASSOCIATES, LIMITED

(A F L SLuDaE DISPOSALNTREATMENT
FEB. 1 1495 oPTION 'S
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Reactive Cyanide - reactivity

Reactive Sulfur - reactivity

Flash Point - Ignitability

pH - corrosivity

Paint Filter Liquids Test - landtills require solld wastes

PCB's - due to past detection (Governed under Toxic Substance Control Act)
(TSCA)

8. Total Petroleum Hydrocarbons (TPH) - due to oil and grease contamination

YRS

Noom

Table 1: Lab Analysis Summary shows the analysis performed and subsequent results

TABLE 1I: LAB ANALYSIS SUMMARY

M Sample # | W-1 1 4 5 6 Regulatary
1 | Parameter ’ Limit
% [Reactive Cyanide (ppm) [ <0.5__ [ <05 [<05 _ [<05 _ [<05
E ] Reactive Sulfur (ppm) <15 <15 <25 <25 <25
r .| Flash Point (°F) 97 >140 | >140 >130 | >140
Al pH 6.63 731 7.12 7.36 767
g Free Liquid (%) 0 0 0 0 0 N
o | TPH (418.1) (ppm) 1510 1543 25557 | 381.426 | 105290 | 183\,
U | DRO (3015) (ppm) 38 15 216 34 94
5 | PCB's {(ppm) <2 <2 <2 < <7
Cresols (ppm) G.10 <0.02 0.13 <0.02 0.07 200
1, 4-Dichlorobenzene <0.02 <{.02 <002 <0 02 0.03 7.5
2, 4-Dinitrotoluene <002 <002 <0.02 0.0-4 <0.02 0.13
'(f: Hexachlorobenzene <0.02 <002 | <0.02 0.05 0.02 0.13
L | Hexachloro-1, 3-butadiene } <G.015 | 0.50 <02 0.02 0.08 05
P | Nitrobenzene <002 <0 02 <0.02 <0.02 038 2
B Pentachloropheao! 0.07 0.07 <0.05 <0.05 010 100
N | Pyridine <0.05 <0.05 <0.05 <0.05 <.05 5
A | 2, 4, 5 Trichlorophenol <005 | <005 1<0.05 |<0.05 [<.0% 400
2, 4, 6 Trichlorophenol,/ | <0.05 <0.05 <0.05 <0.05 <.05 2
Hexachioroethane <0.02 <002 0.03 <0.02 0.05 3
c Benzene <0,05 <0.05 <0.05 <0.05 <0.05 0.5
. | Carbon Tetrachloride <0.05 <0.05 <0.05 <0.05 <(.05 0.5
P | Chiorocbenzene <0.05 <0.Q5 <0.05 <0 05 <0.05 100 .
v Chloroform <(.05 <0.05 <0.05 <0.05 <0.05 6 i
o | 1, 2-Dichlorcethane <0.05 <0.0% <0.05 <0 .05 <0.05 0.5
L | 1, 1-Dichloroethane <0.05 <0.05 | <0.05 <0.05 ] <0.05 0.7
% | 2-Butanone (MEK) <3 <5 <5 <5 <5 200
1 | Tetrachloroethene <0 05 <0.05 <0.05 <Q.05 <0.05 0.7
L | Trichloroethene <005 | <005 t<005 [<0.05 [<005 0.5
s | Vinyl Chloride <0.05 <0.05 <0.05 <0.05 <005 " [02
T | Silver <0.01 <0.01 [<00l <00l <001 . |5
| Lead : <0.1 <0.1 <0.1 <0.1 1.0 s
P | Cadmium <.005 <005 <.005 < 045 <005 1
M Chromium <0.05 <0 05 <0.05 <(.03 <005 5
E | Aersenic <0.001 0.003 0.008 <0.01 <0.001 5
T | Mercury <0-0007 | <0.0002 | <0.0002 | <0.0002 | <0.0002 02
A | Baruim 1.5 <0.1 <0.1 23 15 100
lé Selenium 0.0005 0.03 <(.002 <0.002 <(.062 1

Full Laboratory Analysis in Appendix B 2-

HAMMONTREE & ASSOCIATES, LIMITED

wirene'\edilagl.doc
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Vil.  RECOMMENDATIONS

Based on the proposals received Hammeontree & Associates recommends using the
Critter Company to perform the service of bicremediation. Not only do they have lower
costs, but they will repeat inoculations of nutrients and microbes until the clean-up is

complete. Sunpro is more expensive and will charge over $7,000.00 per inoculation
after the fourth inoculation.

VIIl. The Critter Caompany Proposal (see appendix D)

Bioremediate all 3,000 c.y. with a single bioremediation contract. One or two *batches*
may te required based on the quantity excavated and the size of the biocell used.

The Critter Company (TCC) Responsihilities

1. Determine applicability of bioremediation.

2. Develop microbial and nutrient sclutions required.

3. Design and construction of bio-cell.

4. Design and canstruct the required watering system.

5. Work with Hammontree & Associates in developing sampling plan.

6. Application of micrebial and nutrient solutions to the contaminated soil.
7. Assess progress and determine modifications necessary.

8. Add filler to bic-cell as necessary.

9. Till soil as necessary.

10.Provide final documentation of resuits.

COST ESTIMATE = $23.00/c.y.

Hammontree & Associates Requirements

1. Coordinate activities as required.
2. Sample for Total Petroleum Hydrocarbons (TPH) as required by TCC.

COST ESTIMATE = $120.00/sample
CDF Requirements

Determine suitable location for remediation site.
Provide access.
Provide Water.

Have legal group determine if permitting is required.

\

BN

-4-
HAMMONTREE & ASSOCIATES, LIMITED

w:\rene\cdflagi.cec
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SAMPLE LOCATION

FROM THE SIDEWALL, A GRAVELLY SAMPLE
THICK GREASE, ALMOST CLAY, COMPOSITE FROM 1.9° INTO MUCK AND

4.7' INTO MUCK

SOFY CLAY (BLACK) TO FAIRLY CLEAN GREASE (APPROX. 2.5° TO 4.0' BELOW MUCK)
DARK CLAY TO TAN CLAY 2.0' TO 2.5' BELOW MUCK
GREASE TO BLACK CLAY 2.0' TO 3.0' BELOW MUCK

FIGURE 1 I ARNOON 1A CITE MM Akl
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CRITTER COMPANY LETTER

April 28, 1995
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C THE CRITTER COMPANY Y

Biological Remediation of Hydrocarbons

6890 E. Sunrise Drive, #120-10 Tucson, Arizona 85715 (520) 299-9808

April 28, 1995

Mr. Keith Houseknect
Canton Drop Forge

4575 Southway Street, S.W.
P.O. Box 6902

Canton, Ohio 44706

RE: Revised proposal for treating 9,000 cubic yards of sludge.

Dear Mr. Houseknect,
Pursuant to our conversation on Wednesday, April 26, 1995 and my conversation with Mr. Gene
Hill of Hammontree & Associates on that same day, The Critter Company is proposing to
biclogically remediate sludge material found in lagoons 1 and 2. The Critter Company proposes
to split excavating and bioremediation activities into two separate payment schedules for Canton
Drop Forge. The Critter Company proposes the following:

PHASE 1. (Excavating of material and building biocell)

1) The Critter Company will recommend an excavator to remove siudge from lagoons 1

and 2.
2) If necessary, the excavator will provide bonding to Canton Drop Forge.

3) The excavator will be paid directly by Canton Drop Forge-for work completed.

PHASE II. (Bioremediation and maintenance of biocell)
1) The Critter Company will oversee construction of the biocell.

2) The Critter Company will inoculate the biocell and lagoon linings with microorganisms
specifically grown and cultivated for this site.

CDF001144
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Page 2

3) The Critter Company will be responsible for all treatments and tilling of soil on a
weekly or by-weekly schedule in the months of April-October.

4) The Critter Company will continue to treat until a composite sample reaches 380 ppm
or less of total petroleum hydrocarbons.

3) The Critter Company will be paid by Canton Drop Forge based on performance of
reducing contamination levels.

6) The Critter Company and Canton Drop Forge will mutually agree on a payment
schedule based on reduction of contamination levels.

Environmental Resources, Inc. and our parent company, The Critter Company, Inc. appreciate
this opportunity to bid. Environmental Resources is currently licensed to do business in the State
of Ohio. If chosen as the bicremediation contractor on this project, The Critter Company will
register with the State of Ohio. The Critter Company carries 2 million dollars of liability
insurance. All of our treatment specialists are OSHA 40-Hour Health and Safety trained. If you
have any questions or need additional information, please feel free to contact me at (614) 431-
8190, or Mr. Jerry Coon in our corporate headquarters at (800) 483-4284.

- Sincerely,

THE CRITTER COMPANY, INC.

Sectl K/@;&*’"ﬁ{/

Scott Klingensmith
Project Coordinator

CDF0014145




Portion of Contract
95-2A

June 1, 1995

CDF001146

T T T T T TR T T T e e T T e e m e B —




June 1, 19395
Page 1

The following items shall be considered to be part of the Canton Drop Forge
Biorermediation contract documents.

EXCAVATION COQORDINATION

All instruction and coordination regarding the excavation, transportation and placement
of soil and sludge shail be the sole responsibility of the Bicremediation contractor.
Invoices for excavation services shall be passed directly to COF with no mark-up.
Payment for excavation services shall be made by CDF directly to the excavation
contractor. All invoices from the excavator shall be approved by the Critter Company
prior to payment by CDF.

PROGRESS MONITORING AND PAYMENT

Monitoring shall be achieved by sampling the biccell contents and testing for TPH by
EPA Method 418.1. Target levels of 380 mg/kg will be used for this project.

Progress sampiing shall occur approximateiy once a month during summer months and
once every two months during winter months. Each sampling session will consist of
five (5) random samples from the biocell material. When the average TPH
concentration of the five (5) samples is less than the appropriate level, and no single
sample has a TPH concentration more than 15 percent (15%) above the treatment
level, the appropriate payment will be made. PHC-DRO analysis will be performed on
composite samples at the beginning, approximate middle, and end of treatment.

Payments shall be made based on the treatment level achieved.

After establishing initial contamination concentration with five (5) random samples,
payments will be made according to the following:

HAMMONTREE & ASSOCIATES, LIMITED

Wprogress

CONTER —
N D- qs’ ZA CDFOD1147




June 1, 1995
Page 2

FIRST 4,500 CY

- Treatment Lavel

(% reduction of TPH) Pavment, %
25% 18%
50% 9%
75% 9%
100%" 9%
Total - 45%

PR L

SECOND 4,500 CY

Treatment Level

(% reduction of TPH) Payment, %

25% 18%
50% | 9%
75% 9%

100% 9%

Total . 90%*

*Target level of 380 mg/kg.by EPA Method 418.1 is to be achieved, see section titled
"Acceptance of Target Levels".

~The final 10% payment will be made one month after achieving target levels, provided

that a confirmatory set of 1ab resuits indicate that acceptable target levels have been
achieved.

HAMMONTREE & ASSOCAATES, LIMITED

CONTRACT 95-2A

CDF001148



el . , . June 1, 1995
o . . . Page 3

ACCEPTANCE OF TARGET LEVELS

Sampling sassions will consist of five (5) random samples from the biocell material.
-When four (4) of the five (5) random samples are below the target level of 380 mg/kg
and the fifth random sample is not mora then ten percent {10%) over the target level,
treatment of the material within the biocell shall be considered conditionally complete.
Three more random samples shall then be taken to verify treatment progress. [f two (2)
of the three (3) additional random samples have TPH levels less than or equal to 380
mg/kg and the third sample is not more than ten percant (10%) over the target level,
treatment of the material within the biocell shall be considered complete and payment
for that portion of the project paid.

EMQVAL QF SLUDGES AND SQIL FROM CDF SITE

No material from the CDF site shall be removed from CDF property without CDF
consent. Should material removal be required for any reason, COF materials shall not
be mixed with any other materials (bulking, etc.) without CDF consent. The location
and status of all materials leaving CDF shall be communicated with CDF as requested.

HAMMONTREE & ASSOCMTES, LIMITED
w.progress | .
CONTRACT 95-Z2A
C CDFG01149
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Canton Drop Forge

Ex-Situ Bioremediation - Lagoon #1

April 1995
Item Item Est'd Unit Separate Unit Prices Combined Unit Quantity Times
No Quantity (figures) Prices Unit Total
_ {to be written in words)
Mat'L Labor Mat'l-Labaor-Unit-Total Amount
I.1 | Removal of materials lining Lagoon ] 3,000 c.y. Fivé DotRds Aro
N/A $5.50/cy | BE% “Taeos $16,500
1.2 | Transponation of materials from 3,000 c.y. EE D s Pk
Lagoon | to biocell(s) N/& $5.80/cy f:’us:c YARDS Fe $17,400
1.3 Construction of biocell(s) for Lagoon 1 Lump Lump omg__-mous:wt?q ﬂi;”"
materials N/A $1,920 A-J,cheuﬁr“‘:pm;gunzi $ 1,920
1.4 | Treatability study of malerials in Lump Lump
Lagoon 1 N/A N/A B
1.5 Bulking of materials from Lagoon 1 1,000 " cy.
with on site materials if required* N/A N/A - i _
1.6 Bulking of malerials from Lagoon 1 1,000 cy. '
with off site materals if required* N/A N/A -
1.7 Inoculation of matenals in Lagoon 1 3,000 cy. TweE  Doubnrs
bioce:ll(st)"‘* o 8ot y $4.00/c.y.| $8.00/c.y| Pse cvge YARD $36,000
1.8 | Inoculation of Lagoon | lining after Lump Lump THREE THOVSAND
shudge removal $1,000 $2,000 Detd 125 $ 3,000
L9 Site visils 30 Ea. |Included on item _
1.7 _

If the contractor does not expect the use of bulking material please indicate by using N/A

* All items may not be required. Unit process will still be useful in the event that all items are required.

** Inoculation costs shall be based on c¢.y. of material excavated from the Lagoon #1, not the buiked volume.

UAUSR\SPECTEXT\LAGOONCDFLAG1.DOC

Sub-Total Lagoon No. 1$__74,820.00




The Contractor agrees to complete all of the work specified for this contract within five hundred
forty-eight(548) -calendar days (one and one half years) after the date of Notice to Proceed.
The bid prices shall include all labor, materials, equipment, overhead, profit, insurance, etc., to
cover the finished work. Should contamination still exceed target levels (TPH<380 ppm), after

one and one half years, a meeting between CDF representatives and the contractor shall
occur. Based on this meeting CDF will either:

1. Require that ail contaminated material resulting from this project be excavated and

moved off site for disposal (no further treatment) at a requlated landfill, at no cost to
CODF.

OR

2. Allow the contracter six (6) additional months to achieve target levels at no cost to CDF.
If after the six (6) month extension target levels have not been achieved, CDF may
exercise Option 1. Should the landfiling option be exercised, the contractor must
receive CDF approval of all proposed disposal activities prior to disposal. After disposal
CDF shall receive documentation verifying proper disposal. If the Caontractor does not
submit an approved disposal plan within six {6) months of the formal decision to
exercise Option 1, CDF may seek outside contractors to remaove the TPH contaminated
'soil resulting from ex-situ bio-remediation attempts. If in-situ means are used, 3,000
c.y. from Lagoon #1 and 9,000 c.y. from Lagoon #2 shall be removed. CODF will bill the
bio-remediation contractor for ail disposal activities.

Bidder understands that Canton Drop Forge (CDF) reserves the right to reject any or ail bids
and waive any informalities in the bidding. The bidder agrees that this bid shall be good any

may not be withdrawn for a period of 60 calendar days after the scheduled closing time for
‘receiving bids. -

Upon receipt of Notice of Award by CDF, bidder will execute the formal contract attached
within 10 days and deliver a Surety Bond or Bonds as required. The bid security attached in
the form of in the sum of

($ ) is to become the property of
CDF in the event the contract and bond are not executed within the time above set forth, as
liguidated damages for the delay and additional expense to CDF caused thereby.

BIDDER acknowledges receipt of the following ADDENDUM:

Addendum No. , Dated
Addendum No. , Dated
Addendum No. , Dated
Addendum No. , Dated

*3See attached Proposal
UAUSR\SPECTEXT\LAGOON\BIDTOTAL.DOC

-15-
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EXPERIENCE AND EQUIPMENT QUESTIONNALKL

Have you, or your Company, or any organization of which you have been a responsible
officer 61 agent, ever failed to complete any work awarded to you? If so, where and why? b
No,

The work awarded or to be awarded will have the personal supervision of whom?
Mr. Jerry Coon of The Critter Company, Inc.

ety
Explain approximately your plan and layout for performing the proposed work.

The Critter Compan Inc. will oversee

biocell

that will encompass approximately 3 acres located between lagoons 2 and 3.

The biocell will be constructed with on-site clean material. A 3' wide

and 3' high dike will be built around the entire treatment cell.

Excavated sludge from the two lagoons will be placed into the biocell.

The sludge will be spread to a thickness of 12" to 20" depending on

soil conditions. A heavy inoculation of microorganisms will be sprayed

on the bottom of the biocell prior to contaminated soil being spread in

the treatment cell. The contaminated soil will be sprayed and tilled

on a weekly or by-weekly basis until contamination levels have reached

closure levels. Lagoon bottoms will also be lined with microorganisms
after material has been 19 excavated.
wiireneispecques :
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MIDUJEST AUGER-AERATOR AHTON DROP Fopge

“Bust QU‘M\\M S oW A!ﬁﬁ@y\)

Kieth Houseknect October 17, 1995

Manager Plant Engineering

Canton Drop Forge

4575 Southway SW AL)C? vET o& Sepr o s

Canton, OH 44706 ‘ 2. FErps s
15 wHen ARy

Dear Kieth: TR g en T JEﬁ&EY' 7%%£ jﬂjfhf’

Pt B WG

I understand that you are in charge of the remediation project

that Jerry Coons, of Critter Co., was working on a few weeks

ago, when he tried out one of our Brown Bears. Since that time

I have been unable to contact Mr.. Coons, so I thought I would

send this information to you directly. I have enclosed a piece

of descriptive literature and video showing what the Brown Bear

Auger Aerator Tractor can do.

Our Company has been dealing with Brown Bears and their
applications since 1980, and specialize in the rebuilding,
rental, resale and support of these machines. 1 visited youxr
work site when our Bear was there, and although it contains
some materials that can create extra maintenance problems
(sharp pieces of steel, huge chunks of concrete and rocks),
with some care and caution, I feel the Bear could save you a
lot of time and expense over other methods of aerating the

microbial action, as well as ald in controlllng the moisture
content of the product.

We can rent our machines for as little as one month, and for
longer term projects have purchase options available that will
allow most of the rent to go to the purchase of the machine. I
have enclosed a couple of sample descriptive sheets of two of
the five units we currently have in inventory.

Although we are only an equipment house, and do not do the
operating of the equipment, we do deal with contracting firms
that do so, if that is of interest. If vou would like more
details, or to discuss this further in person, please give me a
call. I would be happy to come to your plant to discuss
recommendations in equipment and operating technigue.

Sincerely,
45000

Larry Philvaw : ' j%gy(pu
MIDWEST AUGER~-AERATOR :

fﬂ!]{{“f

Sales + Rentals = Parls » Service
18884N 1600E, P.O. Box 445 » Pontiac, lllinois 61764 « (815) 844-6400 : CDF001153



MIDUEST AUGER-AERATOR

MIDWEST AUGER-AERATOR
1-1-95 BROWN BEAR PRICES/RENTALS

USED & RECONDITIONED MACHTNES

MONTHLY RATE FOR

GUARANTEED MIN TERM QOF:

MODEL/SIZE PRICE RANGE 1 MO 3 MOS 6 _MOS

BBIT 300HP 125-150K N/A 15K 12K
12' AUGER

BBI 225HP 100-120K 13.5K 11K 10K
12' AUGER

BBI 225HP 90-115K 12K 10K 9K
10' AUGER

BBI 175HP 65-75K 10K 9K 8K
10' AUGER

NOTE: SELLING PRICE APPX, WILL VARY W/UNIT AVAILABLE.

DISCOUNTS ON RENTAL RATE MAY BE AVAILABLE FOR MULTIPLE

UNIT OR OFF-SEASON RENTALS.

RENTAL TERMS/CONDITIONS

ABOVE RATES ARE PER MONTH FOR MIN TERM INDICATED
ALL RENTAL RATES F.0.B. PONTIAC, IL

TRANSPORTATION OF EQUIPMENT CAN BE ARRANGED FOR APPROXIMATELY

$2.50/LOADED MILE, INCLUDING OVERWIDTH PERMITS

OPTION TO PURCHASE ALLOWS FOLLOWING CREDIT OF PAID RENTALS:

PURCHASED & PAID W/IN 1ST 30 DAYS OF CONTRACT - 100%
Ll n

1t 3 MO [l ' 1" ) —_ 90%
n n Tt 6 MO L] H - 85%
It n n 12 MO It . 11 — 80%

FIRST PAYMENT IN ADVANCE ON 3 MO MIN CONTRACTS
FIRST & LAST IN ADVANCE ON 6 MO OR LONGER CONTRACTS

CREDIT
CREDIT
CREDIT
CREDIT

CUST RESPONSIBLE FOR ALL MAINT & REPAIRS NOT COVERED BY

WARRANTY

Sales + Rentals + Parts + Service
18884N 1600E, P.O. Box 445 + Pontiac, lllincis 61764 « (B15) 844-6400

CDF001154



BROWN BEAR |

STOCK # 1082

$79,500

225 HP Brown Bear | w/10’ Auger w/carbide cutting teeth. JD 6466A
Diesel Engine. ROPS Cab w/Heater and Air Conditioning. Four Wheel
Drive, Four Wheel Steering, with coordinated, crab & front-wheel-only
steering modes. 28.1-26 L1 Forestry Tires, 75-80% Tread Remaining.

Machine completely rebuilt approximately 1500 hours ago, including
hydraulic pumps & motors, differentials & axies. Recently gone through in
shop, all systems checked, tested, & serviced or repaired as needed.

Available August 15, 1995. 30 day 50/50 warranty. Rent-purchase plan
available.

RENTAL RATES: $12,500/MO. 1 MO. MIN.
10,000/MO. 3 MO. MIN.
8,500/MO. 6 MO. MIN.

MIDWEST AUGER-AERATOR

1-800-3294
CDF001155
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BROWN BEAR SUPER GRIZZLY

STOCK # 3955

$72,500

This unit is a 225 HP Brown Bear I Grizzly. The Engine, Auger, Axles,
Pumps, Motors, etc., are same as Brown Bear |, but mounted on the
slightly smailer, but heavier Grizzly chassis. JD 6466A Diesel, ROPS
Cab w/Air Conditioning & Heater. All Wheel Drive, Four Wheel
Steering, with coordinated, crab & front-wheel-only modes. L.E.D.
rear wheel position indicator. Heavy Duty Frame. Auger is BBI
Heavy-Duty T-1, 10’ width, 39" Diameter. 28L-26 R1 flotation tires.

This is an excellent, low hour (appx 1800) machine, that gives BBI-
225HP performance, but for thousands less than a BB!. We have
thouroughly gone over this unit in the shop; ail systems have been
tested, adjusted and repaired as needed to make this a top-notch
Bear, ready to go to work.

Available Aug 15, 1995. 60 day 50/50 warranty. Rent-purchase plan
available.

RENTAL RATES: $12,000/MO 1 MO MIN
9,500/MO 3 MO MIN
8,000/MO 6 MO MIN

IRIDWEST AVGER-AERATOR

1-800-3294 | CDF001156
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SUNPRO MAR 2 0 1995

CANTON DROP Fogg: 24 Hour Phone (216) 966-0910
“ Fax (216) 966-1954

DATE: March 13, 1995

TO: Mr. Gene C. Hill
Environmental Engineer
Hammontree & Associates, LTD
5233 Stoneham Road
North Canton, OH 44720
Fax: (216) 4939-0149

FROM: Ken Kozak
Corporate Accounts Manager

RE: Remediation of Canton Drop Forge Lagoon 1 PROPOSAL P-3206R

We appreciate the opportunity to provide the following cenfidential proposal to you for the

soil remediation of Waste Water Lagoon #1 at the Canton Drop Forge facility located in
Canton, Ohio.

As we discussed, SUNPRO offers a broad specirum of environmental services featuring
property assessment, remedial cleanup, site services, emergency response, as well as regulated
transportation and disposal. The management team is committed to providing high quality
environmental services to you in a timely, safe and reliable manner.

Remedial cleanup services include building decontamination, soil excavation, groundwater
remediation and bio-remediation, Our specialty is the cleaning and restoration of PCB-
contaminated floors, walls, equipment, tanks and buildings. We offer a variety of methods,
including low-pressure solvent cleaning, selective surface removal, high-pressure cleaning,
encapsulation or total removal. The key factor in selection of the optimum methodology is
determination of the Client's site specific needs (i.e., risk management, corporate policies,
future facility utilization and applicable regulations).

Please note that SUNPRO remediation and site services are available on an emergency basis.
Should the need occur, SUNPROQ can be reached through the 24-HOUR HOTLINE phone
number listed above. Trained and experienced environmental specialists can provide
consultation and emergency response assistance.

SUNPRO

' CDF001157
7392 Whipple Ave., NW » North Canton, Ohio 44720 i



RECENED

MAR 2 0 1995 PROPOSAL P-3206R

PAGE 2
CANTOR DROP Fopae

SITE DESCRIPTION

Review of site maps provided by Hammontree indicate the surface area of the lagoon to be
approximately 150" x 100, with a maximum depth estimated at 23'. Waste water enters the

lagoon through a pipe fed trench located at the East bank. The inflow rate is said to be less
than one (1) gallon per minute.

The level is controlled via a pump standpipe located in the northeast corner of the lagoon

which pumps waste water from the bottom of the lagoon to a second lagoon approximately
1200' to the East.

The primary contaminant is die lubricant, which is apparent on top of the water surface and
on the side walls. The site is said to be non-hazardous based on analysis of a number of
water and soil samples. However, TPH levels significantly exceed the 380 ppm.clean
standard with sample results ranging from 1500 to more than 100,000 ppm. The levels at 5’

depths are stated to be below the clean standard. This proposal is based upon the only
contaminate being TPH. )

as W<
The soil matrix is said to consist of approximately 40 percent clay, 40 percent granular _ . 600{
material, and 20 percent of a heavy sludge found at the bottom of the lagoon. O\ GeJs X
' we need
A suitable ex-situ treatment site of greater than 100,000 square feet exists at the East end of 4=
the property between lagoons #2 and #3. ek Aecicin

REMEDIATION PLAN OF ACTION

SUNPRO proposes to utilize a combination of techniques to minimize total client cost, while
keeping remediation times to reasonable levels.

: Do . : o
- Prior to the start of work, the client is to remove visible floating product — V€< *

and"pmnp out remaining waste water. C/kﬁﬂ @3
- SUNPRO's remediation shall encompass a depth of up to 5 ' QG« aﬂ“j
around the lagoon surface to a maximum of 3,000 cubic yards

Lo - (n U0

- Initially SUNPRO will prepare the ex-situ site by constructing suitable diking ~ wo¥8
around the perimeter and covering the area with a heavy gauge poly liner. (i‘d ot
Runoff drains will be installed to ensure that excess water flows into the T

. ‘_‘;’T}
adjacent lagoons. Nt

SUNPRO

CDF001158



PROPOSAL P-3206R
CANTOH DROP £piysy PAGE 3

A watering system will be constructed to ensure proper moistsure levels are
maintained.

- An in-situ stabilization of the Lagoon surface sludge will be performed to
accelerate decomposition.

- The Lagoon material will then be excavated and transported to the on-site
location for ex-situ bio-treatment.

BIO-TREATMENT

The remediation of hydrocarbons in the soils can be accomplished through biodegradation
using appropriate nutrients and/or cultured microbes to enhance the population of the

indigenous microbes. The laboratory cultured microbes are of the same species as found in
the site naturally.

Prior to the introduction of any bioremediation agents, a grid set of six soil samples will be
collected and analyzed to establish the starting levels of contamination.

The initial on-site activity will include inoculation with a solution of cultured indigenous
bacteria, micro-biological nutrients and supplements, hydrocarbon degrading agents and soil
conditioners developed specifically for the site.

Two additional nutrient inoculation will be made at the four and eight week periods. At the
time of inoculation and before the nutrient solution is actually injected another set of soil
‘samples will be collected. The data from each sample set will plot the progress of the

bioremediation. Four weeks following the third inoculation, the fourth set of samples will be
collected and analyzed.

The last step under the primary remediation plan of action is to review the data collected and
determine the next, if any, action is to be conducted.

Bioremediation involves the use of living organisms. These organisms are subject to stress
from toxic environments, lack of adequate oxygen, moisture, nutrients and ultimately, the
food on which they depend. The bicremediation program outlined in this proposal is
designed to minimize these stresses, however, influences from temperature and weather are
beyond control without extensive and costly engineering solutions. Consequently this
proposal details the use of three nutrient injections. The design is to achieve the target
remediation goals with three treatments in approximately 16 weeks. Should additional
treatments be necessary, they may be conducted on an “as required”, basis until the final
remediation targets are reached. /\ 2
C 05’( i
SUNPRO
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PROPOSAL P-3206R
CANTON DROE £rpn PAGE 4
Schedule of Activity '

Week 1 05/01 Develop ex-situ site, stabilize, excavate and transport up to 3000
cu yds of material to ex-situ site.

Week 2 05/08 Collect initial soil samples, inject nutrient solution, till aerate.

Week 6 06/05 Collect second soil sample set, second nutrient inoculation, till
aerate.

Week 10 07/03 Collect third soil sample set, third nutrient inoculation, till
aerate.

- Week 14 07/31 Collect fourth sample set, analyze and evaluate project progress.

STATEMENT OF GUARANTEE

SUNPRO warrants that all work is performed in accordance with all established safety and
environmental rules and regulations.

As outlined in the Remediation Plan of Action Section of this proposal, bioremediation is
subject to many influences, some of which are outside of control by this project.

However, as the results of a treatability study performed on samples provided by the Client
indicate no bio inhibition, SUNPRO is willing to guarantee the remediation of the
hydrocarbon contamination to regulatory limits within three years, This guarantee assumes
that samples provided are representative of actual site conditions and that normal weather
conditions prevail during the time period.

PRICING

SUNPRO offers to perform the tasks outlined in the Remediation Plan of Action and Bio-
treatment sections for the price of:

One Hundred and Eight Thousand, Six Hundred Twenty Dollars .($-108,620.00)

This covers all site work and installation plu duee@tions and collection

and analysis of four (4) soil sample sets.

‘Quantities above 3,000 cubic yards will be billed at $22.50 per cubic yard.

SUNPRO
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In addition, SUNPRO will provide treatments to ensure attainment of regulatory standards as
identified under warranty.

Deviations from the specifications, terms or éssumptions of this proposal will require a
change order with prior approval of both Client and SUNPRO.,

SCHEDULE

Scheduling will depend upon SUNPRO's current outstanding commitments. As much advance
notice as possible is appreciated. Mobilization planning can normally begin within a two week
notice. As a prerequisite to mobilization, SUNPRO will need site-specific safety information

(i.e., emergency contacts, telephone numbers, etc.) for our health and safety plan. A project
coordinator will contact you for this information.,

RESPONSIBILITIES

By Hammontree & Associates, LTD:

- Ensure that visible free product has been.removed from lagoon surface and that

remaining waste water has been pumped out of lagoon and provide for proper
disposal of such liquids.

- Assign a Client representative as primary on-site liaison contact and authorize
said representative to sign for the Client on daily task completion summary(s)
shipping documents and project related paperwork.

- Provide SUNPRO personnel, vehicles and equipment with on-going site
security and all necessary clearances and access to perform the project tasks.
Provide information and access to on-site medical facilities and alert both
security and the medical facility of our presence. Provide access to utilities,

* including electricity, shop air, telephone, potable water, trash disposal and
restrooms, at no charge to SUNPRO.

- Provide SUNPRO with specific detail on the location of underground utilities
that may impact on the work zone (i.e., hazards during sampling, drilling,
excavation, cleaning, etc.)

- Provide access to scales for incoming and exiting transportation vehicles at no
charge to SUNPRO, and provide SUNPRO supervisory personnel copies of the

weigh tickets to use as a comparison with the weigh bills of the receiving
disposal facility.

SUNPRO
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- Site security is ongoing and will be continued during the service work by
Client,

CANTON DROP fomse

By SUNPRO:

- Provide a site-speciﬁc health and safety plan incorporating Client-provided

safety and security issues, rules and regulations governing on-site contractors
upon award of contract.

- Provide all personnel, equipment, transportation vehicles and supplies required
for the expeditious and comprehensive completion of listed project tasks.

- Provide the Client with daily task completion summary, and comprehensive
project report in draft format. The final report would be submitted after receipt
and discussion or comments from Client. Standard SUNPRO quality control

procedures require that intermediate and final report reviews be conducted by a
Principal or Senior Manager of the firm.

TERMS

The following terms were used in preparing this proposal:

SUNPRO's personnel endeavor to conduct field activities in such a manner as to
protect themselves and others from accidents and injury. SUNPRO's personnel use
their own safety equipment (hard hats, goggles, protective clothing, respirators, etc.)
unless otherwise instructed. When the Client is aware of a need for special safety
equipment, the Client should so specify before the work proceeds.

SUNPRO proposals, correspondence, remediation methods and environmental
knowledge are considered Confidential and Proprietary. Methods described in
SUNPRO's proposals or comrespondence or utilized by SUNPRQ in performing
contracts are Confidential and Proprietary. Client agrees not to utilize these methods
and technologies directly without written approval by SUNPRO and agrees not to
disclose any SUNPRO Confidential and  Proprietary information to any third parties
without written permission by SUNPRO.

SUNPRO
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SUNPRO will have access to the work site. Our quotation is based upon work
proceeding from start to finish without intermediate mobilizations or without
downtime due to circumstances beyond SUNPRO's control. It does not include any
costs for relocating machinery, equipment or miscellaneous debris which may
interfere with the work progress. Related downtime is billable to the Client, subject

to a four (4) hour minimum labor and equipment charge and any applicable per diem
charges. '

CANTON BRop Féibze

SUNPRO includes normal costs for travel, per diems, mobilization and
demobilization in this proposal for services. Changes in the scope of work which
result in additional mobilization, demobilization, labor, equipment, materials and/or
services will be billed to the Client at the regular SUNPRO rate schedule. Additional
items not detailed on the rate schedule will be billed with a twenty percent margin
over actual invoice cost. Additional item invoice copies will be provided to Client.

- The terms and conditions contract under which this work will be performed are
attached.

Payment terms are net 30 days. A finance charge of 1.5% per month will apply to all
past due accounts.

Payments due are as follows:
50% after initial excavation, stabilization, sampling, and
initial inoculation
15% after fourth sampling
35% upon attainment of regulatory limit
The amount of time required to complete each task is based on best engineering

judgment. Task completion times and equipment may vary based upon exact
conditions encountered during on-site activity.

SUNPRO
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The price and terms quoted in this proposal are effective for thirty (30) days, subject to
availability, scheduling, regulatory issues and the general terms and conditions attached.

CANTON DROP rrng,

We appreciate the opportunity to provide you with this proposal and look forward to working
with you on this project. Please reference our proposal number on any cotrespondence or
forthcoming purchase order. In the meantime, should information or emergency services be
required, remember the SUNPRO 24 HOUR HOTLINE (216) 966-0910.

Sincerely,

Kenneth G. Kozak
Corporate Accounts Manager

Attachment:
SUNPRO, Inc. Service Terms and Conditions

SUNPRO
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SUNPRO,INC.  SERVICE TERMS AND CONDITIONS
L | Scon-e of Services ’
The work to be performed ("Services") is specifically described in the Proposal.

Company shall pay SUNPRO, Inc. for its Services on the basis of SUNPRO's most recent price quotation ("Quoted Price”) unless
nodified by the parties in writing.

- Company acknowledges that in some cases, original information requiréd io provide a Quoted Price commitment is incomplete.
SUNPRO may agree io commence Services based upon a qualified Quoted Price. In the event conditions are experienced during Services

which result in increased costs, SUNPRO shall notify Company and obtain Company's authorization for such additional costs before
ontinuing any portion of the Services.

2. Work Site and Access

SUNPRO's compensation is based on a reasonable and acceptable work environment wherein SUNPRO will be allowed to
commence and perform work on an orderly scheduled basis. SUNPRO will notify Company of its schedule for performance of Services and
any changes. Company grants SUNPRO and its subcontractors authority to enter the property upon which SUNPRO's Services are to be

performed ("Sit¢"). If Company fails to provide the required access to SUNPRO and thereby causes delay, Company will accept an Invoice
for any losses caused by the delay.

Company shall identify and locate the area to be serviced and identify and accurately mark all pipelines, utilities, and other

facilities at or near the work arca. SUNPRO will take reasonable precaulions to minimize any damage to the Site and adjoining properties
and any cost of correction, repair or replacement shall be borne by Company.

3 Equipment Preparation and Qperation During Performance of Services

Company agrees 1o de-energize, lock out, lag test dead, and ground any electrical equipment consisient with SUNPRQO's schedule
for Services; provide electrical services required for the performance of Services; provide ventilation capacity, as specified; provide access to
workrooms, toilet facilities, first-aid and medical facilities for SUNPRO personnel; re-energize the equipment afier servicing by SUNPRO.

Company shall be responsible for all loss, damage, or injury to equipment that is de-energized including fuses, cutouts and switches, and
shall operale its equipment before, during and after servicing in accordance with state, local and federal laws.

1. Equipment Failure

Company acknowledges that all equipment may be affected by operating conditions other than those for which the equipment was’

designed. Each unit is subject to failure at any point and failures may be brought about prematurely by excessive heating, overloading,
shock loading, transient voltage surges, among other causes, all of which are within the exclusive control of Company.,

Company is aware that operating conditions, including examples stated above which contribute 1o the failure of equipment may
exist prior, during and subsequent to the performance of the Services. Company acknowledges that the operating conditions are under its
exclusive control and that Company has elected to service its equipment, such choice having been made with full knowledge of the factors

outlined above and after evaluation of the processing equipment, techniques, and procedu.res to be used by SUNPRO. Company assuines
the risk of damage or loss of equipment from any cause whatsoever.

5. Standard of Service and Warranty

SUNPRO warrants to Company that the Services will be performed in a good and workmanlike manner and that the same will be
free from defects in materials and will be of the kind and quality specified in SUNPRO's quotation. The warranty for remediation of
contaminated surfaces terminates immediately upon completion of the sampling of the surface. If any of the Services fail to mect the
foregoing standard, SUNPRO will, at its expense, perform Services of the type originally performed to correct any such defective Services of
which SUNPRO is notified, in writing, within 90 days of the date of the Service by SUNPRO.

SUNFRO shall, for the protection of Company, request from all vendors and subcontractors from which SUNPRO procures
equipment, materials or services, guarantees which will be made available to client to the full extent of the terms hereof. SUNPRO's

responsibility with respect to such equipment, services and materials shall be limited to the assignment of such guarantees and rendering
assistance to Company in enforcing the same.

EXCEPT AS PROVIDED IN THIS SECTION, SUNPRO MAKES NO WARRANTY, EXPRESS OR IMPLIED; ALL
WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE ARE EXPRESSLY DISCLAIMED AND
SUNPRO SHALL HAVE NO OTHER LIABILITY TO COMPANY FOR DEFECTIVE SERVICES, WHETHER CAUSED BY ERROR,
OMISSION, NEGLIGENCE OR OTHERWISE.

CDFO0C1165
6. Disposal of Material and Title
SUNPRO will remove from the Project Site all non-hazardous non-consumed materials provided by SUNPRO and equipment
furnished by SUNPRO in the course of, or in connection with, its Services. As detailed in the proposal, hazardous or non-hazardous wastes
generated by the Services will be packaged, labeled, transporied and disposed of in accordance with all applicable EPA regulations at'a
disposal site sclected by Company. Notwithstanding anything to the contrary in this service Agreement, title to, ownership of, and legal
responsibility and liability for any and all waste products ('Waste™) 1o be removed or handled by SUNPRO as part of its Services, such




here is a dispute on the invoice. Client will pay that segment of the invoice not in dispute and the disputed amount will be credited or
viled on the next monthly inveice.

SUTHPRO's compensation does not include sales, use, excise or similar taxes, and such taxes applicable to Services, if any, shall be
eimbursed by Company. '

Any assignment of this Agreement or any rights hereunder by Company without written consent of SUNPRO shall be void.

No waiver, alteration, or modification of any of the provisions hereof shali be binding unless in writing and signed by a duly
wthorized representative of SUNPRO.

Upon payment of all fees for services, costs and disbursements, the Company shall be entitled to reproduce any documents
srepared under this agreement where such reproduction is in furtherance of proposal purposes. Any other reproduction, publication,
fistribution or use of such documents or copies is permitted only upon obtaining prior written consent of SUNPRO. Such documents and
:opies shall at all times remain the property of SUNPRO. All unauthorized uses are at the sole risk of the users.

Neither SUNPRO, nor Company shall offer employment to the other's employees during this agreement and for a period of one (1)

vear following the date on which the employee(s) last performs services under this Agreement unless there is mutual consent in regards to a
sarticular emplovee.

Any controversy or claim arising out of or relating to this contract, or the breach thereof, shall be seitled by arbitration in the State

of Ohio in accordance with the Rules of the American Arbitration Association, and judgment upon the award rendered by the Arbitrator
may be entered in any court having jurisdiction thereof.

9, Waiver of Lien

In consideration of the sum of the purchase amount on all contracts or purchase orders with SUNPRO, the undersigned does

hereby waive, release and relinquish any and all liens of claims or right to licn or claim for labor or materials or both, furnished for
SUNPRO or SUNPRO's Clients.

10. Performapce

Performance of Service is conditioned upon the establishment of a starting date which is mutually agreeabic to both parties.
Company acknowledges that it has been informed by SUNPRO of the manpower and equipment requirements for the Services and that any

variance by Company from the starting date may resull in certain postponcment or cancellation charges or increased charges beyond the
quoted price.

SUNPRO Services are based upon access to the work area at any time of the day or night and assumes work days of up to
twenty-four (24) hours, with multiple shifts on any calendar day. Company acknowledges that SUNPRO's start dates are approximate and
are affected by, among other things, timely completion of previous contracts, adverse weather conditions, travel delay, and equipment
maintenance. Completion dates are approximate and are based upon, among other things, prompt receipt of all information, and ready
access to equipment upon which Services are to be performed. Any delays caused by Company, its subcontractors, its representatives,
and/or its emplovees shall entitle SUNPRO to adjust its most recent price quotation.

SUNPROQ shall not be liable for delays in performance due to (1) causes beyond its reasonable control, (2) acts of God, acts of
Company, acts of civil or military authority, fires, strikes, floods, epidemics, quarantine restrictions, war, riot, or delays in transportation,
(3) inability 1o obtain suitable labor, materials, components or manufacturing facilities, or (4) other commercial impracticability. In the
event of any such delay, new start and completion dates shall be subject to modification, and shall be grounds for renegotiation of the

contract price. Company will be responsible for the cost of any additional work resulting from such delays. SUNPRO will be responsible
for notifying Company of any delays.

11 Capcellation

Company may cancel its order only upon written notice to SUNPRO not less than thirty 30) days before scheduled_starting c}ate. I'n
the event Company cancels its order, Company shall pay to SUNPRO cancellation charges of 10% of the contract price contained in

Company's quotation plus all actual expenses incurred by SUNPRO as of the date SUNPRO receives the written notice of cancellation in
preparation 1o perform Services.

12. Entire Agreement .
The Company's engagement of SUNPRO represents Company's acceptance of SUNPRO's Proposal and these General Conditions,
which constitute the entire understanding and supersede any prior or subsequent communications, representations or agreements of the
parties, whether oral or written, including Company's additions or different terms and conditions that may be contained in any purchase
order, work order, acknowledgment form, manifest or other document forwarded by Company to SUNPRO to which notice of obj;clion is
hereby given. If any portion of the Proposal or these General Conditions are held invalid or unenforceable, any remaining portion shall

continue in fill force and effect. There shall be no assignment of the rights or obligations by either party and any assignment shall render
the duties and obligations of the other party null and void.

Rev. 05/04/94 CDF001166 orig.docAtrmeonds.wpd



P.O. BOX 6059

CANTON, OHIO 44706

(218) 478-2151

To. ZANTON DROP FURGE

4575
CANTON,

44706

SOUTHWAY 5T. S.W.
OH

TERMS:

net 10 days

CONTRACT

5/12/96

B/1E/D
8/ 12795
B/13/964
5714794

MISC. DOZING

TRALCTOR W, HYD LOUWBOY
ORIVER O.7.

CABE 1i50 DOZER

CASE 1150 DOZER
LABORER

Total Amcunt Due This Invoice

[eO¥
ACCOUNT DISTRIBUTION m@mDSSETQ
Q -
ol B
Genl | § «Egédgg Freight | Invoice
Acct. | & g s éz D Prov. Amounnt
131} fh Rol| 42 Y]
131 o
131 N
ISE Cﬂ: =4 UI
GP

@RM CDF 41 5M

o T T | e g L am v e ¢ e

.00
LU0
.50
.00
.00

HR 25 .0000C BS . G0

HE §.6300 9 63 |
HR 90.0000 45. 00

HR 80.0000 TED.OO -

HR 28,7900 57.58

R i
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IHE BEAVER

Jo:

CANTON DROP FORGE
4575 SOUTHUWAY ST. 8. 4.
CANTON, OH

44706

B XCAVATING

40 SOUTHWAY S.W.

(216) 478-2151

COMPANY

INVQICE DATE

M.

EXCAVATING
COMPANY

9/16/96

INVOICE No. sc0919

TERMS:

net 10 days

CONTRACT

WIND ROW POND

85.0000

8730798 TRACTOR W/HYD LOWBOY 1.00 HRE 85.00

8/30/96 [CASE 1150DOZER 2.50 HR 90.0000 8%5.00

8/30/96 |OPERATOR O0.7. 1.5¢ HR 11.8200 17.73

8/30/96 LABORER 0.T. -4.50 HR 38.7%00 174 .55
{eer VP

Total Amount Due This Invoice

1209

ACCOUNT DISTRIBUTION :
Beg. No._
s : Jio8 % ‘EE
(;enl I v} -] Fl'El-gtt N
Acct. 'g HAEE o S E g Pro AI:::meo
™ Qlo o > -l V. qunt

131
131
131

CDFOO1168
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FROM  HanmoNTREE ¢ ASsoc S0 MDs ias

FA2am  =--
’ ¢ 11.22. 1994 15:12

romit Environmental Technologles, Ine,

W ARRNedtion Jo & slepkes IRVITANNAN)

L L il
Hovombar 21, 1904
Mr. Gene G, Rill, BELT., M8
Hammontres and Associates, Limdted
523) Stoncham Raad
N, Canion, Ohio 44720
Date Collested: 11/2/1994 : '
Daio Received ; 11/2/1994 . .(\t
Client ID #: W-1, Lagoon Side \ C N\ .
Laboratory 1) #: 9406301 ~O ~
Extraction Mathad: 1311
Date of Analysis: 11/4/1994
ZICLE Meatals
DPetection Limlt  Reslts  Regulatory Level
Earameter (yao (ppn} {opm)
Silver 0.0l < .01 5
Lead a.l < (.1 5
Cadmium 0.005 < 0,008 1
Clromium .03 < (.08 3
Arsenip 0.001 < 0.0601 5
Marcury 0.0002 < {,0002 .2
Batium 0. 1.5 100
Selantym 0,002 0,005 i

Laboratory Managsr: Basgam Yousse: ‘MV ‘D O J,W“ . ﬁ" / z.l\/i

AP

gy L TR s

598 Eust Tallmudge Avenne; Akron, Ohio 44310 TYEL:216.253.8211% FAX: 216.283.4489%
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éummit Environmental Technelogies, Ine.

yanr caminitinn ia & cleanat savirsnmant

November 21, 1994

Mr. Gene Q, Hill, B.L.T., M.5.
Hammontres and Agsocintes, Limited -
5233 Stonsham Road -a-:\ \
N. Cantan, Ohio 44720

Date Collected: 11/2/1994
Date Received : 11/2/1994
Client ID #; W-1, Lagoon Side
Laboratory ID #; 94053-01
Extragtion Method: 1311

Dats of Analysia; 11/19/1994

JCLE Y alatilcy

Detection Limit Results Level
Earametsr (pom) {ppm) Method {aom)
Banzene 0.08 < 0.05 B240 0.5
Carbon tetrachlaride 0.0% <005 8240 0.5
Chlorobenzene 0.05 < 0.05 5240 100
Chloroforin 0.05 : < 0.0% 8240 6
L.2-Dichloroethane 0.05 <0,05 8240 0.5
1,1-Dichigroathens 0.03 < {1.03 8240 0.7
2=Butanone (MEK) 0.5 <05 8240 200
Tetrachloroethene 0.05 < {1.05 8240 0.7
Trichlarpethene 0.05 = 0,08 8240 0,5
Vinyl Chlaride G.03 < 0.05 B240 0.2
Laboratory Managet: Bassam Y oussaf: L/\ﬂ‘r.f) 0 (ﬂ’\a“‘ ﬂ'/,/{ W

CDF001171
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29,96 - 10:13
MON 10:10 Al HAMMONTREEBASSQC. LTD

33R4998143

R NO. 3304880148 2(fp  P.02/2

>

«vironmental Technologies, Inc. s
.Gtion 1o & cleaner environment % I e 9
— ‘
A2LA CERTIFICATION NO. 724,01 | .
o Offices in Major US. Cities — s.e.t.
/ \2\ Septerriber 4, 1996 L 1
, E. Py ol
e - M. Gene Hill 3
Hammontres & Associates [
5233 Stoneham Road ——
North Cantonz, OH 44720 : o
© Dear Mr. Hill;
This is wo-inform you that sample 1D# 94063-01 was ran using a GQ—“ID Hexachioro-1,3-butadiens was
detected. To condirm this, the lab ran the sample using a different method (GC/MS). Hexachloro-1,3-
butadiene was not detected. We believe that the second techrigpe used is more accurate than the fitst one.
If you have any questions, please do not hesitate to call.
Bincerely,
Baissa.m Yougsé ‘“‘“—QB\
Laboratory Manage
CDF001172

595 East Tallmadge Avenue, Akron, Ohio 44310 TEL: 330,253.8211 FAX: 330.253.4489
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Mr. Gans G, HIlL, B.LT., M.S.
Hanumontres and Asgociates, Limited
5233 Stoneham Road

M. Canton, Ohiy 44720

Daty Coliexted: 1271/ 1994

Date Rocaived « 1 1/2/1 994‘ .
Cliant I # W-1, Lagoon Bide
Laborstory T #: 94063-01
Exiraction Method: 1311

Dats of Analysis: 11/8/1994

atumgtar ] S Methed

‘n?l '\{ s m.).
Crescls . P 0.10 8270 200 L
1 4-Dichlorgbenzane 3‘3 F ~ Oﬂi“* ~ <002 3270 15 \o\'}'
-u Il "‘ ‘ {\)

2,4-Dinitrotoluens (" w \6‘0 02 _? \ =042 8270 0,13 ¢
‘ "'& o 13 T
Hexachivrobenzane *-E ~C 000 <0.02 £270 | 0. RO ¢ .y .

W 4 < ‘ 0 5 ” \ 1
HMexachloro-1,3-hutadicne -~ 0.02 1.80 8270 . }\9 }j

2 f@ ' .

Nitrobenzens 0.2 <002 8270 /:\ o
Pentachionphensl 0.0% 007 8270 | 100
Pyridine 0.05 <0.08 $210 3 \g} ,Qih ,JSV
2,4.5-Trichlorophenol 6.08 <0.0% 8270 400 ijq’ )
24,6« Trighiotophenal 0.08 <0,05 8270 2 'Q 0 |
Hexachloroothans .02 <003 270 | 3

Zabeorntary MARYHSE; Passaon Yousscl- .--- -"l-@ {hess 4/ f/é-ﬁ'[":‘!
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Summit Enviropmental Technologies, Inc.

yhur gemnection ta a eleanpr enviroamani

November 21, 1954
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‘mf"

Symmit Environmental Technologies, Ine.

Yéur cannetiian ta o tlvaner earirgAmaal

November 21, 1954

Mr, Gens Q. Hi)), B.1.T., M.S.
Hanumontiee and Assoclates, Limited
4213 Stoncham Read

N. Canton, Ohio 44720

Date Collectad: 11/2/1994
Daie Reoeived ; 11/2/1994
Cllent ID #: W-1, Lagoon Side
Laboratary ID #: $4063-01
Methad:8080

Date of Aoalysis: 11/16/94

ECB's

Detsction Level  Resuits
Farameter - (aom) {pom)
PCR-1242 3 Q
PCB.1254 2 <
PCB-1221 | 2 <
PCR-1232 2 <
PCH-1248 2 <
PCR-1260 2 <2
PCBs1016 2 <

Laboratory Mnnugnr:_ﬂunm Yousscf IM el ()t-m‘* ﬂ’/ /ﬁﬂ 7’

[ Y

e —

595 Eust Tallmadge Avenue; Akron, Ohlo 44310 TEL1216.283,8211 FAX:216.283.4489
- S W bk . . e

e - CDF001175
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FROM HAMMOMTREE & HASS50C.

e SR TE—_-

11.22.1994 15:13 P

~ Summit Envisonmental Technologles, Inc,

Sakp ananrciial bk a gleane? sariranmani u ] e-t
i i At e L L el g S . weh—
November 21, 1994
Mr. Gene G, Hill, ELT.. M.S,
Hammeontree and Assoolates, Limited
5213 Stooeham Road
N, Canton, Ohio 44720
Dags: Collected: 11/2/1994
Date Reccived ; 11/2/19%4
Client ID #: W« |, Lagoon Side
Laboratory ID #: 94063-01
Analysic; Mlsc.
Dats of Analysis: 11/16/94
Miscellancous
Parsmeter Betection Limit(opm) Reults(ppm)
Reactive Cyanide 0.5 <0.3ppin . "C:k |
Reactve Sulfide <25 <28ppm \
Fiash Point . YIF = \Q\Y\ \'\ '
PH - 661 = P \- |
Fres liquid - %~ g\ ’K
TPH(418.1) - 1510ppm “P o (&
DRO (8015) 10 13 o
LA AN~
<
Laboratory Manager: Bassam Youssaf- [/VL 62 CK “\B-_AK,/{A/ y
CDF001176
Pl il “

%5 East Tallmadge Avenusi Akron, Ohjo 44310

- -...q U ST - U TSNS

TEL: 216.253.32)1 FAX: 216,253,448
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Summit Environmental Technologles, Inc.
JAkr tannvstion fu o pleaagy pnyirosment
i e Ay ——— S — v —

Movember 21, 1994

Mr, Gene G, Hill, 1T, M8,
Hammontres and Agsociates, Limited
1233 Stoncham Road

N, Canton, Ohio 44720

Drate Collecigd: 11/2/1994
Drate Recelved @ 11/2/1994
Client ID # 1, Lageon Bottom
Labaratory ID #: 9406302
Extraction Method; 1311 _
: Detg of Acalyais: 11/3/94
/ FCLE Metals

Detectign Limit ~ Results  Beswistory Level

Rarameter (o) (ppm} (ppm}
Silver 0.01 <0.01 s
Land 0,1 <0} L]
Cadmium 0.003 < 0.003 l
Chromiwn 0.03 < 0.05 L
Armenlc 0.001 0.003 L
Mereury 0.0002 < 0.0002 02
Barium 0.1 <.k 100
Selenium 0.002 0.03 1

Laboratory Manager: Bassam Youssef: ’”{ w OJMH* K"’/ﬂf?’

CDF001177
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805 East Tallmadge Avenue; Akron, Ohfo 44310 TEL:216.253.8211 FPAX; 216.283.4409
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Novetnber 21 .' 1994

Mz, Gene G, Hill, ELT,, M.§,
Hammontres aiud Associates, Limited
4233 Stoncham Road

N. Canton, Ohio 44720

Date Collected: 11/2/19%4
Dats Received @ 11/2/1994
Client ID #: 1, Lagoon Bottom
Labaratory ID #: 9406302
Exirsction Method:1311

Dato of Analysis: 11/19/94

JCLE Yolatic
Regulatory

Retection Ldmif Bouli Level
Farameier (opin) (pRIm) Meihod {ppm)
Benzenc 0.05 < 0,05 8240 0.5
Carbon setrachlonde 0.03 < 0.03 8240 0.5
Chlorohenzens 0.05 - =D,08 | 8240 100
Chioroform 0.05 <0.08 8240 6
1,2-Dichloroethane 0,05 < 0,05 8240 0.5
1,1-Dichlorocthene 0.03 < 0,05 8240 6.7
2-Butanone (MEK) 0.5 <04 6240 200
Tetrachlorocthens 0,05 = 0.05 8240 0,7
Trichlorocthens 0,03 <005 §240 0.5
Vinyl Chloride 0,05 = 0.08 8240 | 0.2
Laboratory Manager: Bassam Youm-zéﬁ-a-—@%ﬂu-—-ﬂﬂ‘--m 7/ -

' CDF001178

595 Kast Tallmadge Avenue; Akron, Ohlo 44310 TEL:216.253.8211 FAX: 216.2%2,4489
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$ummit Environmental Technologies, Inc,
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November 21, 1994
Mr, Gene 3, Hill, 21.T., M.5,
Hammontree and Associgtés, Limlted
5233 Stoncham Road
N. Canten, Ohlo 44720
Daté Collacted: 11/2/19594
Date Received ¢ 11/2/1694
Client ID #: 1, Lagoon Bottem
Laboratory ID #: §4063-02
Extraction Metbad: 1311
Dais of Analysis: 11/8/94
JCLP BNA
_ _ Regulatory
Detection Limit Regylts Level
Barapeter (ppm) (ppm) Method {ppm)
Cinsols 0,02 <0.02 8270 200
1. 4-Dichlorobenzans 0.02 < (1,02 - B2TG 7.5
2,4-Dinitrotolusue 0.02 <0.02 8270 0.13
Hesachiorobenzens 0.02 <0.02 8270 0.13
Haxachloto=1,3-butadiens 0.02 0.50 B170 0.5
Nitrobenzans 0.02 <0.02 8270 2
Pontachlorophenol 0.0% 0.07 8270 100
Pyridine 0,05 0,08 8270 5
2,4,5-T'richlorophenol 0.05 =0.0% 28270 400
2,4,6--Trichioréphenol 0.03 <0,0% 8270 2
Hexachioroethane '0.02 «0,02 az'm' 3

Laboratory Manager: Bassam Ynunr——#-:) O‘f .W"“"-— L'j 4{ /’f )’

CDF001179
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595 East Talimadge Avenue; Akron, Ohlo 44310
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November 21, 1994

Mr. Gane Q. HilL, BX.T., M.S.
Hanumontros and Assoclates, Limited
£213 Stoneham Road

N. Canton, Ohio 44720

Date Collected: 1172/1934
DPate Recolvad : 11/2/1994 -
Client ID #: 1, Lagoon Bottom
Laboratory I #: 54063-02
Moeothod: 8080

Date of Analysis: 11/16/94

PCB's

Retgction Leve]  Resulty
Larameter {ppim) (Rpm)
PCB-1242 <2
PCB-123%4 <2
PCR-122] <1
BCh-1222 <)
PCBE-1244 <l
PCB-1260 <2
PCB-1016 <2
Laboratory Manager: Bagsam Youssefasiast - Q___Qiﬁﬁﬁ:.“&:_l{gy

—

CDF001180

595 Eant Talimadge Avenue; Akron, Ohio 44310

c=umba L

TEL:1216.283,8211 FAX: 216.253,4489
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November 21, 1994
Mr. Gene 8. Hill, LT, M.S,
Hammontree and Associates, Limited
4233 Stonsham Road
N, Canton, Ohlo 44720
Date Collected: 11/2/1994
Daie Recelved | 11/2/1994
Client TD #:1, Lagoon Bottom
Laboratory ID #: 94063-02
Analysis; Mise,
Date of Analysis: 11/16, 11/20/94
Miscellansous
Bagameter Detection Limit(ppm) Resulta(ppom)
Reactive Cyanide _ 0.5 <0,8ppm
Raactve Sulfide 28 =2%ppm
Flash Paint - » 1407
PH . 711
Fres liquid . 0%
‘TPH(41R.1) - 1543ppm
DRO (801%) 10 28
Ny Olwes
Laboratory Manager: Bassarn Y oussef: 7 W B ﬁ‘/ /‘—”‘r /
CDF001181
- et Sy N i _-—#

598 East Tallmadge Avenune; Akron, Ohle 44310 TEL:216.253.8211 FAX: 21@_.{253.44!9
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" Summit Environmental Technologies, Inc.

~ Yyour connection fo a cleaner environment Z (D)

>
A2LA CERTIFICATION NO. 724.01

Offices in Major U.S. Cities

September 18, 1996

Hammontree & Associates
5233 Stonsham Road
North Canton, OH 44720

Date Collected: 9/12/96
Date Received: 9/12/96
Project #: CDF-BIOCELL
Client ID # CDF-BIOCELL
Laboratory ID # 961134-01

Matrix: Solid /fQ ,)(
Detection Date of @

Parameter Limit Results Method Analysis O '

TPH 10.0 mg/kg 469,996.0 mg/kg  418.1 9/13/96 \[X D"

Laboratory Manager: Bassam YO@AS&M

CDF001182

595 East Tallmadge Avenue, Akron, Ohio 44310 TEL: 330.253.8211 FAX: 330.253.4489
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SUMMIT ENVIRONMENTAL TECHNOLOGIES, INC. CHAIN OF CUSTODY

395 EAST TALLMADGE AVENUE
:3&9KRON OHIO 44310 A2LA CERTIFICATION #: 0724-01

TEL: 330/253-8211; FAX: 330/253-4489 2
S
(=]
'S
o
proEcT NaMe LR = BIOCELL PROJECT LOCATION .- PO¥:
cLENT NaME-HAMMO M TRES nt apDRESS : |
\ . ‘
CONTACT PERSON:M»HLLL---»- PHONE #: 5304 992 eax oo M2 s avpLED BY: Qerxe LU[‘. - .
5% | SAMPLE ID# | MEDIA | TIME | DATE | BTEX | GRO | DRO | TPH | TCLP | TCLP | TCLP TCLP OTHERS
== 8020 8015M | 80I5M 418.1 METALS | VOCS | BNAS | PEST/HERB
COF-RiocmLl <ov L [J8.30942 Pl i U oltige Lt
4o ?/@en"\' Ty ® —ozacmitn
imterfeorence, A

AP ES T SGAMULE Frorh  Sllo-Cerl

SPECIALI’NSTRUCTIONS MU/J’?PZQ j[_l/frd'{_ra‘/l ’d?zeaé-& M X %Q M—g? f-a Cléj"qc}cd COM/DC'SHQ

R;ELméUISPED Byuﬁ?_i\"“dw DATE: c9/ ! 3/ yAG) RELINQUISHED BY: DATE:---
(). 7 - J/ l2/5¢

R.t:.CEIVED ATTHELABBY: {
| . \




72 (b)
K

CANTON DROP FORGE

TELECOPIER COVER SHEET

PLEASE DELIVER THE FOLLOWING PAGES TO:

NAME : C?Z.’Z—?/

FIRM: CZ;Z/ My o st

CITY:

PHONE : ( ) FAX: ( )
FROM:

NAME : /f%;;;iiiéf’

FIRM: CANTON DROP FORGE

CITY: Canton, OH

TOTAL NUMBER OF PAGES §22 INCLUDING COVER SHEET.
WE ARE TRANSMITTING ON THE FOLLOWING:

DATE : ?’224%/1;65

TIME: /'S

IF YOU DO NOT RECEIVE ALL PAGES - PLEASE CALL BACK AS SOON AS
POSSIBLE.

TELEPHONE: (330) 477-4511, EXT.

Kff%{;f7 Vi I s ak 49%:
s AP TEET N el

Zr. AT 7 o - |
S5 Tz P ET Y. :27%%25?’ XN TE£E 70~

] - 412;“ O
e e FloeRS R EONET

e

CDF001184

IETE Canrbuiims Chrmar SV a O/ Rev AONO & Cantan Clhin 447NA0G09 & (914 477-4577 « FAX (216) 477-20446



nection to & cleaner ervironmeny

Environmenta} Technologies, Inc.

Offices In: Akron, OH; Ft. Wayne, IN; Nashvllle, TN; New Haven, CT

- lAugustZ, 1995

" Mr. Gene G. il EIT., MS. -
" Hammontree & Associates, LTD

- 5233 Stoneham Rd.
N, Canton, Chio 44720

Date Recsived: 7/25/1995

Date Callected: 7/25/1995
Project # N/A

Client ID #; See Below *
Laboratory ID #: See Beiow
Matrix: Soil -

Analysis: TPH418.1

Date of Analysis:7/26, 8/1/1995

Parameter

TPH418.1 CDF-3

*TPH418.1 CDF-4

LabID#

Client ID #

95743-01

95743-02

* This sample is a moderate to highly aromatic oil.

Laboratory Manager: Bassam Yomsefm&%a&%m—. :

Detection
Limit
(mg/kg)
500

-300

Resnlts

(mgkg) % Solids

34663 83.00

132473 75.00

CDF001185

595 East Tallmadge Avenue; Akron, Ohio 44310

TEL:216.253.8211 FAX:216.253.4489



Simriit Environmental Technologies, Inc.

Yyour connection to a cleaner environmeni

Tuly 24, 1995 |

Mr. Gene G. Hill, ELT, MS. ©

Hammontree & Associates, LTD
5233 Stoneham Rd.
N. Canton, Ohio 44720

Date Received: 7/19/1995

Date Collected: 7/19/1995

Project #: Critter Co.

Client ID #: See Belew

Laboratory ID #: See Below

Matrix: Soil

Analysis: TPH418.1

Date of Analysis: 7/20/1995,7/21/1993
Detection Limit: 10 mg/kg

LabID # Client ID # Results (mg/ke)
95709-01 | CDF1 93685

95709-02 CDF2 101137

95709-03 CDF3 - 187872

Laboratory Manager: Bassam Youssef M—-—

CDF001186

595 East Tallmadge Avenue; Akron, Ohio 44310 TEL:216.253.8211 FAX: 216.253.4489



~Sumzait Environmental Technologies, Inc.

Jyoupconnection to a cleaner environment

A2LA CERTIFICATION NQ. 724.01

Offices in Major U.S. Cities S.e 't .
May 10, 1996 1
Hammontree & Associates
5233 Stoneham Road 2
North Canton, OH 44720
Date Collected: N/A
Date Received : 5/7/96
Project # CDF
Client ID #: See Below
Laboratory ID #; See Below
Analysis: TPH-418.1
Detection Limit: 10.0 mg/kg
Date of Analysis: 5/9/96
Laboratoﬁ ID # Client ID # Results (mg/kg) % Solid
96566-01 11, CDF-BIQOCELL 11i 83,70‘7 .0 94.0
96566-02 12, CDF-BIOCELL 12 103,103.0 96,0
96566-03 13, CDF-BIOCELL 13 167,065.0 29.0
96566-04 14, CDF-BIQCELL 14 96,869.0 90.0
96566-05 - - 15, CDF-BIOCELL 15 161,350.0 90.0
Laboratory Manager: Bassam Yousse

CDF001187

595 East Tallmadge Avenue, Akron, Ohio 44310 TEL: 330.253.8211 FAX: 330.253.4489



‘Summit Environmental Technologies, Inc.

your conneciion to a cleaner environment

Offices in: Akron, OH; Ft. Wayne, IN; Nashville, TN; New Hﬁven, CTr _ S 'e't .

October 5,1995

Mr. Gene G. Hill, EIT., M.S.

Hammontree & Associates, LTD
" 5233 Stoneham Rd.

N. Canton, Ohic 44720

Date Received :10/2/95
Date Collected: 9/26/95
Project # CDF Lagoon #1
Matrix: Soil

Mathod: 418.1

Detection Limit: 10 mg/kg,
Date Analyzed: 10/4/95

LabID# ClientID # TPH418.1 % Solids
(mg/ke) '

951000-01  BioCell-SW 60880 88

Dry)
951000-02  BioCell-South 98659 88 .

(Clay Like)
951000-03  BioCell-East 83645 85

{Clay Like) :
951000-04  BioCell-NE Clay 107022 - 88
951000-05  BioCell-West . 39375 94

)

Labaratory Manager: Bassam Youssef =\ QL \.u\r@’\\\\!\\_Q

CDF001188

595 East Tallmadge Avenue; Akron, Ohio 44310 TEL:216.253.8211 FAX:216.253.4489 |



TABLE 1: LAB ANALYSIS SUMMARY Z 3( b)

M Sample #] W-1 1 4 5 6 Regulatory
Is Parameter - Limit
¢ | Reactive Cyanide (ppm) <0.5 <0.5 <0.5 <0.5 <0.5
E 1 Reactive Sulfur (ppm) <25 <25 <25 <25 <25
L | Flash Point (°F) 97 S140  |>140 | >140 [ >140
Al pH 6.63 7.31 7.12 7.46 7.67
Ig Free Liquid (%) 0 0 0 0 0
o | TPH (418.1) (ppm) 1510 1543 25557 | 81,426 |105,290 | 105
U | DRO (8015) (ppm) 38 35 216 54 94
S | PCB's (ppm) <2 <2 <2 <2 <2
) Cresols (ppm) ' 0.10 <0.02 0.13 <0.02 0.07 200
1, 4-Dichlorobenzene <0.02 <0.02 <0.02 <0.02 0.03 7.5
2, 4-Dinitrotoluene <0,02 <0.02 <0.02 0.04 <0.02 0.13
'é Hexachlorobenzene <0.02 <0.02 <0.02 0.05 0.02 0.13
1. | Hexachloro-1, 3-butadiene | <0.015 | 0.50 <02 - 10.02 0.08 0.5
P { Nitrobenzene <0.02 <0.02 <0.02 <0.02 0.38 2
B Pentachlorophenol 0.07 0.07 <0.05 <0.05 0.10 100
N | Pyridine <0.05 <0.05 <0.05 <0.05 <.05 15
A | 2, 4, 5 Trichlorophenol <0.05 <0.05 <0.05 <0.05 <.05 400
2, 4, 6 Trichlorophenol <0.05 <0.05 <0.05 <0.05 <05 2
Hexachloroethane <(.02 <0.02 0.03 <0.02 0.05 3
* | Benzene <0.05 [<0.05 [<005 [<005 [<0.05 0.5
L | Carbon Tetrachloride <0.05 <0.05 <0.05 <0.05 <0.05 0.5
P | Chlorobenzene <0.05 <0.05 <0.05 <0.05 <0.05 100
y | Chioroform <0.05 <0.05 <0.05 <0.05 <0.05 6
O | 1, 2-Dichloroethane <0.05 <0.05 <0.05 <0.05 <0.05 0.5
k 1, 1-Dichloroethane <0.05 }<0.05 -}<0.05 1<0.05 |<0.05 0.7
T | 2-Butanone (MEK) <5 <.5 <.5 <5 - |<5 200
I | Tetrachloroethene <0.05 <0.05 <0.05 <0Q.05 <0.05 0.7
% | Trichloroethene <005 [<0.05 <005 [<0.05 [<0.05 |05
g | Vinyl Chloride <0.05 <0.05 <0.05 <0.05 <0.05 0.2
g Silver <0.01 |<0.01 |<0.01 <0.01 | <0.01 5
L | Lead . <0.1 <0.1 <0.1 <0.1 1.0 5
P | Cadmium <,005 <005 <.005 <.005 <005 1
M Chromium <0.05 <0.05 <0.05 <0.05 <0.05 5
E | Aersenic <0.001 | 0.003 0.008 <0.01 <0.001 5
T | Mercury <0.0002 | <0.0002 | <0.0002 |[<0.0002 | <0.0002 |0.2
& | Baruim L5 <01 __[<01 |23 15 100
s | Selenium 0.0005 0.03 <0.002 <0002 | <0.002 1
. . . CDF001189
Full Laboratory Analysis in Appendix B
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